

Amendment no. 1

Pre-Bid Queries for NIT No.RECPDCL/TECH/DGPS-GED/e-Tender/2015-16/512 Dated: 04.06.2015

The major changes/amendment proposed in the NIT are as hereunder:

Sr. No	Page no. in the EOI	Clause no of EOI document and description	Details of the parameter mentioned in EOI document	Clarifications by RECPDCL																																																															
1.	Page No. 27	Pre-qualifying criteria form II, Clause 2(a)	Address of Office at Delhi/NCR	It is not mandatory to have office in Delhi/NCR.																																																															
2.	Page No. 17	Section IV DETAILED SCOPE OF WORK, PERFORMANCE EVALUATION, SLA, Clause no. 3(b)	<table border="1"> <thead> <tr> <th colspan="3">Landbase Creation</th> </tr> <tr> <th>Town Name</th> <th>Previous Completion Timeline</th> <th>Revised Completion Timeline</th> </tr> </thead> <tbody> <tr> <td>Marmagaon</td> <td>31-Jul-15</td> <td>15-Aug-15</td> </tr> <tr> <td>Margao</td> <td>31-Aug-15</td> <td>15-Sep-15</td> </tr> <tr> <td>Mapusa</td> <td>31-Aug-15</td> <td>15-Sep-15</td> </tr> <tr> <th colspan="3">Asset Mapping (33 kV)</th> </tr> <tr> <td>Marmagaon</td> <td>30-Sep-15</td> <td>15-Oct-15</td> </tr> <tr> <td>Margao</td> <td>30-Sep-15</td> <td>15-Oct-15</td> </tr> <tr> <td>Mapusa</td> <td>30-Sep-15</td> <td>15-Oct-15</td> </tr> <tr> <th colspan="3">Asset Mapping (11 kV)</th> </tr> <tr> <td>Marmagaon</td> <td>15-Oct-15</td> <td>30-Oct-15</td> </tr> <tr> <td>Margao</td> <td>15-Oct-15</td> <td>30-Oct-15</td> </tr> <tr> <td>Mapusa</td> <td>15-Oct-15</td> <td>30-Oct-15</td> </tr> <tr> <th colspan="3">Asset Mapping (LT Network)</th> </tr> <tr> <td>Marmagaon</td> <td>30-Oct-15</td> <td>30-Nov-15</td> </tr> <tr> <td>Margao</td> <td>30-Oct-15</td> <td>30-Nov-15</td> </tr> <tr> <td>Mapusa</td> <td>30-Oct-15</td> <td>30-Nov-15</td> </tr> <tr> <th colspan="3">Consumer Indexing</th> </tr> <tr> <td>Marmagaon</td> <td>29-Nov-15</td> <td>29-Dec-15</td> </tr> <tr> <td>Margao</td> <td>29-Nov-15</td> <td>29-Dec-15</td> </tr> <tr> <td>Mapusa</td> <td>29-Nov-15</td> <td>29-Dec-15</td> </tr> </tbody> </table>	Landbase Creation			Town Name	Previous Completion Timeline	Revised Completion Timeline	Marmagaon	31-Jul-15	15-Aug-15	Margao	31-Aug-15	15-Sep-15	Mapusa	31-Aug-15	15-Sep-15	Asset Mapping (33 kV)			Marmagaon	30-Sep-15	15-Oct-15	Margao	30-Sep-15	15-Oct-15	Mapusa	30-Sep-15	15-Oct-15	Asset Mapping (11 kV)			Marmagaon	15-Oct-15	30-Oct-15	Margao	15-Oct-15	30-Oct-15	Mapusa	15-Oct-15	30-Oct-15	Asset Mapping (LT Network)			Marmagaon	30-Oct-15	30-Nov-15	Margao	30-Oct-15	30-Nov-15	Mapusa	30-Oct-15	30-Nov-15	Consumer Indexing			Marmagaon	29-Nov-15	29-Dec-15	Margao	29-Nov-15	29-Dec-15	Mapusa	29-Nov-15	29-Dec-15	
Landbase Creation																																																																			
Town Name	Previous Completion Timeline	Revised Completion Timeline																																																																	
Marmagaon	31-Jul-15	15-Aug-15																																																																	
Margao	31-Aug-15	15-Sep-15																																																																	
Mapusa	31-Aug-15	15-Sep-15																																																																	
Asset Mapping (33 kV)																																																																			
Marmagaon	30-Sep-15	15-Oct-15																																																																	
Margao	30-Sep-15	15-Oct-15																																																																	
Mapusa	30-Sep-15	15-Oct-15																																																																	
Asset Mapping (11 kV)																																																																			
Marmagaon	15-Oct-15	30-Oct-15																																																																	
Margao	15-Oct-15	30-Oct-15																																																																	
Mapusa	15-Oct-15	30-Oct-15																																																																	
Asset Mapping (LT Network)																																																																			
Marmagaon	30-Oct-15	30-Nov-15																																																																	
Margao	30-Oct-15	30-Nov-15																																																																	
Mapusa	30-Oct-15	30-Nov-15																																																																	
Consumer Indexing																																																																			
Marmagaon	29-Nov-15	29-Dec-15																																																																	
Margao	29-Nov-15	29-Dec-15																																																																	
Mapusa	29-Nov-15	29-Dec-15																																																																	

The clarifications against the queries raised by the bidders in the Pre-Bid meeting held on 09.06.2015 is placed at Annexure-A:

This issues with the approval of the competent authority.

Please contact for further queries:

Phone: 011-44128755

Email: recpdcl.goa@gmail.com