

CORRIGENDUM

EOI Notification No. RECPDCL/TRP/18-19/1063 dated: 11.06.2018

Following corrigendum is issued with respect to above EOI notification:

S. No.	Page No./ Clause No.	Clause Description	Corrigendum/Amendment
1	"Title", Page No. 1	Empanelment of agencies to supply 19,648 Nos. of service connection kits for providing electricity connection to consumers in Tripura under SAUBHAGYA	Empanelment of agencies to supply service connection kits for providing electricity connection to consumers in North-Eastern States under SAUBHAGYA/DDUGJY
2	"Scope of Work" under Clause-A, SECTION-V, Page No. 8	Design, engineering, manufacture, testing and supply of 19,648 Nos. of Service Connection Kits including transportation & insurance up to Sub divisional headquarter of TSECL (State Utility) in Tripura for providing electricity connection to consumers in Tripura under SAUBHAGYA including transportation up to Sub divisional headquarter of TSECL.	Design, engineering, manufacture, testing and supply of Service Connection Kits as per Scope of Work including transportation & insurance up to sub-divisional headquarters of DISCOMs/ Power Departments in North-Eastern States (i.e. Tripura, Assam, Meghalaya, Nagaland, Manipur, Mizoram, Arunachal Pradesh including Sikkim & West Bengal). Unloading of material on reaching the designated store shall be in the scope of respective DISCOMs/ Power Departments. On successful delivery of material up to designated store, it shall be handed over to respective DISCOM/ Power Department.
3	"Delivery" under Clause-7B, SECTION-V, Page No.11	The materials must be delivered timely to Sub-divisional headquarter of TSECL (to be intimated later) so as to complete the work within sanctioned period. Tentative delivery schedule shall be 10 weeks from the date of award of work, in which material delivery shall commence from 4th week and completed by 10th week.	The materials must be delivered timely to sub-divisional headquarters of DISCOMs/ Power Departments in North-Eastern States (to be intimated later) so as to complete the work within sanctioned period. Tentative delivery schedule shall be 10 weeks from the date of award of work, in which material delivery shall commence from 4th week and completed by 10th week.
4	"Quantity" under Clause-9B, SECTION-V, Page No.11	The quantity mentioned in the tender is tentative and might either increase or decrease according to the requirement up to 50% of total quantity on same rates, terms and conditions, except delivery period which shall be mutually agreed if the quantity variation is beyond (+)25% of awarded quantity.	Quantity may vary as per actual requirement of DISCOMs/ Power Departments in North-Eastern States and shall be intimated at the time of inviting financial bids. However, minimum quantity requirement under this empanelment shall be approx. 20,000 sets.

Please contact for further queries:

Email: co.delhi@recpdcl.in; PH: 0120-4383783