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LETTER INVITING BID 
 
 
Ref:-  RECPDCL/Tech/Swachh Vidyalaya Abhiyan/Financial Bid/1730            Dated:24.12.2014                   
 
Subject:  Invitation  of  Financial  Bid  from  qualified  construction  agencies  and  NGOs  for  Construction  & 
upkeep of Toilets  in Government  Schools  in Uttar Pradesh, Madhya Pradesh, Rajasthan, Punjab, Bihar &   
Telangana. 
 
Sir,  
With  reference  to  above  subject    financial  bid  are  invited  from  qualified  construction  agencies  and NGOs 
against  Notice  Inviting  Expression  of  Interest  (EoI)For  Empanelment  of(i)  Construction  Agencies  and  (ii) 
NGOs/Not  for  Profit  Organization  for  construction  &  upkeep  of  Toilets  in  Government  Schools  in  Uttar 
Pradesh, Madhya  Pradesh,  Punjab,  Bihar,  Telangana  &  Rajasthan  or  any  other/state  as may  be  required.   
Against  EOI  No.  No.  RECPDCL/Tech/Swachh  Vidyalaya  Abhiyan/EOI/1250  &  RECPDCL/Tech/Swachh 
Vidyalaya Abhiyan/EOI phase II/1393  Dated: 15.10.2014 on websites www.recpdcl.in,www.recindia.nic.in & 
www.eprocure.gov.in for construction of toilet as per the list enclosed at Annexure‐I.  
Scope of work, Detailed Terms & Conditions and Financial proposal submission form are enclosed with this 
letter. Financial proposal shall be submitted through e tendering mode latest by 05.01.2015 upto 15.00hrs and 
Earnest Money Deposit (EMD) in prescribed format should reach Dy. General Manager (Tech), REC 
PDCL, 1016-1023, 10th Floor, Devika Tower, Nehru Place, New Delhi-110019 latest by 05.01.2015 
11.30 hrs. The Financial bid of only those qualified construction agencies and NGOs who have submitted 
requisite EMD with  financial proposal shall be opened on 05.01.2015 at 16:00 hours.  
REC  PDCL  reserves  the  right  to  reject  any  or  all  bids  or  drop  part  of  bid  without  assigning  any  reasons 
whatsoever.  
(i)  Date of Release of Financial Bid   24.12.2014

(iii)  Last Date for Submission of Financial Bid  05.01.2015 (Time: Upto 15:00 hrs) 

(iv)  Date of Opening of Financial Bid   05.01.2015 (Time: at 16:00 hrs)

For  any  query  and  clarification may  please 
contact : 

Shri. Ajay Kumar, 
Chief Technical Officer,  
Phone: 011‐44128767  
Shri. Jasbir Rana, Engineer, 
Phone: 011‐44128769  

Fax: 011‐44128768
E‐mail: recpdcl@rediffmail.com 

 
In case of any further clarifications Chief Manager (Tech.), REC PDCL, Ph.(011)44128767  may be contacted.   
 
 

Yours sincerely 
 
 
 
                                                                                                                                                       S.C.GARG 

(Addl. Chief Executive Officer) 
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INVITATION OF FINANCIAL BID 
Financial  bids  are  invited  from  qualifiedconstruction  agencies  and  NGOs  against  EOI  No. 
RECPDCL/Tech/SwachhVidyalayaAbhiyan/EOI/1250&RECPDCL/Tech/SwachhVidyalayaAbhiyan/EOI  phase 
II/1393  for building of Toilets  through Conventional methodology of construction  in Government Schools  in 
Uttar Pradesh , Madhya Pradesh, Punjab, Telangana, Rajasthan& Bihar as per summary of packages annexure‐
I(SUMMARY OF PACKAGES (PACKAGE LIST)) for REC’s CSR initiative under ‘Swachh Vidyalaya Abhiyan’. 
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General Information 
 

A. COMPLETE SCOPE OF WORK 
B. COMPLETION SCHEDULE 
C. SITE LOCATION 
D. TENDER 
E. SUBMISSION OF TENDERS 
F. RECEIPT AND OPENING OF TENDERS 
G. AWARD METHODOLOGY 
H. EARNEST MONEY DEPOSIT (EMD) 
I. PERFORMANCE BANK GUARANTEE 
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A.  COMPLETE SCOPE OF WORK 
The  Scope  of work  for  Construction  of  Toilets  in  Schools  under  Swachh  Vidyalaya  Abhiyan  shall  generally 
comprise of but not be limited to the following. 
Taking  over  of  clear  /  hindrance  free  site  from  the  concerned  school  Principal/  Headmaster  /  local 
administration and construction & upkeepof toilets as per the methodology mentioned below. 
CONVENTIONAL 
a. Civil works for Girls / Boys Toilet 
1. Earthwork in excavation &backfilling. 
2. Brickwork in foundations and superstructure. 
3. RCC or Red Stone Roofconstruction. 
b. Architectural 
1. Internal and external plastering, painting and tiling. 
2. MS doors. 
3. Supply and Installation of Chinaware/ fittings. 
c. Water supply and Sewerage works 
Providing plumbing and drainage works for toilet block including, Water tank& leach pit. 
Handing over of the completed &commissioned work to the client The Contractor shall be responsible for 
routine cleaning and upkeep & maintenance of toilets during the defect liability period (i.e. One Year from the 
Handing over of the Toilets) and routine cleaning and upkeep for additional one year after the defect liability 

period.The Contractor shall provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of work till completion. All materials that go with the work shall be approved by Engineer‐in‐
Charge prior to procurement and use. The engineer‐in‐charge can also ask the contractor to get certification of 
material to be got done from manufacturer at any stage 
Upkeep and  cleaning activities  to be carried out  for  the  scope of work covered under upkeep and  cleaning  
head is as follows. 
Upkeep  and  cleaning  of  all  internal  and  external  assets &  services  of  toilet  block with  all  labour,T&P  and 
consumables etc.as required on all days excluding school holidays with the following operations: 

a) Washing and moping of toilet floor with the help of phenyl cleaning of WC pot with the help of brush 
and toilet cleaner like harpic/sani fresh and cleaning of wall tile/dado(once in a day). 

b) Cleaning of water tank with the help of bleaching powder(once in 15  days.) 
c) Cleaning of leachpit including disposal of leachpit waste (once in a year) 
d) Cleaning of  incinerator  including safe disposal of disposables.(as per requirement minimum once  in a 

month). 
 
B. Completion Schedule 
The work under this contract shall be completed within 4(four) months from the date of LOA.  
 
COMPLETION PERIOD, HANDING OVER AND MAINTENANCE WORK:‐ 
Time is of essence of the contract.It shall be a term of the contract that the Contractor shall strictly adhere to 
the following Completion Schedule:  
(i)  The Contractor shall fully mobilize at site , within Ten days of the date of intimation of award. 
(ii) The Contractor shall achieve progress to the tune of 50% of the entire work completion in all the schools 
falling under his scope, within 2 (two) months of the date of intimation of award. 
(iii)  The contractor shall achieve a cumulative progress to the tune of 75% by the end of 3(three) months of 
the date of intimation of award. 
(iv)The contractor shall achieve a cumulative progress to the tune of 100% by the end of 4(four) months of the 
date of intimation of award. Make the utility ready for handing over to the school authorities.  
(v)  The total period for completion of the Construction Work Portion under the contract package shall be four   

(04) Calendar months, reckoned from the date of intimation of award.  
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C.  Site Location:‐ 
The sites are  located at various  locations  in Uttar Pradesh, Madhya Pradesh, Punjab, Telangana, Rajasthan& 
Bihar and as per the annexure I. Tentative List of Schools can be obtained from REC PDCL office. 
Bidder  is  advised  to  visit  and  examine  the  site,  its  surroundings  and  familiarize  himself with  the  existing 
facilities  and  environment,  and  collect  all  other  information  which  he  may  require  for  preparing  and 
submitting  the  bid  and  entering  into  the  Contract.  Claims  and  objections  due  to  ignorance  of  existing 
conditions  or  inadequacy  of  information  will  not  be  considered  after  submission  of  the  Bid  and  during 
implementation. 
Work shall be executed according to General Conditions of Contract, Special conditions of contract, drawings 
and technical specifications. 
 
D. TENDER  
 
Preparation of Tender  
 
i) The Bidders are  required  to  submit  the  complete  tender documents only after  satisfying each and every 
condition laid down in the tender documents.  
 
ii) All rates shall be written both  in figures and  in words. Corrections,  if any, are to be made by crossing out, 
initialling and rewriting. In case of discrepancy between the words and the figures the rate indicated in words 
shall prevail. All overwriting/ cutting, insertions shall be authenticated and attested.  
 
E.Submission of Tenders:  
Construction  Agencies/NGOs/Not  for  Profit  Organisation  can  download  Financial  Bid  document  from  the 
RECPDCL web site i.e. http://www.recpdcl.in or portal.recpdcl.in or www.recindia.com or eprocure.gov.in and 
e‐tendering regd. link is given in RECPDCL website i.e. www.tenderwizard.com/REC 
Financial Bid to be submitted through online mode on website www.tenderwizard.com/REC in the prescribed 
form. 
i)The Construction Agencies/NGOs/Not for Profit Organization should upload Financial Bid document with duly 
signed soft copy of the documents for application to financial bid, only Price Bid quotes to be filled through 
online format. 
ii) Only complete Financial Bid response received on or before the due date and time shall be considered.  The 
Financial Bid  received by  telegraphic/fax/email mode or  incomplete or  after due date or  time  shall not be 
considered. 
iii)The responses complete in all respects are required to be submitted latest by on or before   05 Jan 2015 up 
to  15:00  hrs  and  shall  be  opened  on  the  same  day  at  16:00  hrs  and  the  agencies  or  their  authorized 
representative may, if they so desire, be present at the time of opening. 
 The quotation  shall be valid  for a period of at  least  two calendar months  from  the date of opening of  the 
financial bid.  
F. Receipt and Opening of Tenders  
i) Tenders duly filled  in, will be received through e tendering modeand will be opened on the date and time 
indicated  in  the  letter  inviting  tenders.  The  tenders  will  be  opened  and  the  bidders  or  their  authorized 
representative may, if they so desire be present at the time of opening of tenders.  
 
ii) Financial bid of only those bidders will be opened who have submitted requisite EMD. 
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iii)  If due date of receipt of tenders and/or that of opening of tender happens to be a closed holiday(s), the 
tenders would be received and opened on the next working day but the time of receipt and of opening will 
remain the same.  
 
iv)  REC  PDCL  reserves  the  right  to  postpone  and/or  extend  the  date  of  receipt/opening  of  tenders  or  to 
withdraw  the  tender notice, without  assigning  any  reason  thereof.  In  such  a  case  the bidders  shall not be 
entitled to any form of compensation from the Company.  
 
G. AWARD METHODOLOGY. 
 

i) Work shall be awarded to the respective lowest bidder of each package of work based on overall 
minimum cost to the owner.(each package shall be considered a different entity of work.)However 
in case a bidder is L‐1 Bidder for more than one package within state then Bidder will be awarded 
work at the lowest quoted rates among the packages in which the bidder is L‐1 
 

ii) Construction  Agency  :  Maximum  Three  numbers  of  packages  can  be  awarded  to  category  1 
empanelled  agency  and  Maximum  Five  numbers  of  packages  can  be  awarded  to  Category‐2 
empanelled agency . 

iii) NGOs : For NGOs maximum Three numbers of packages can be awarded to a NGO that too based 
on the assessment of RECPDCL considering the execution capacity of the NGO. 

 
iv) In case any Bidder  is L‐1 for packages post awarding  limit of packages  in that Case RECPDCL may 

ask other eligible L‐2 bidder  to match with L‐1  in case L‐2 bidder does not agree  ,same shall be 
asked  from  L‐3  bidder  and  in  case  L‐2&L‐3  does  not  agree  to work  at  L‐1  rate  then  RECPDCL 
reserves the right to award the packages to L‐1 bidder even in case of reaching threshold limit of 
maximum no of packages  at  the  sole  discretion of RECPDCL,  further  L‐4  and  so on will  not be 
considered for negotiations.  
 

v) RECPDCL  reserves  the  right  to  award  or  not  to  award  work  to  the  L1  bidder  based  on  the 
assessment by RECPDCL for implementation of the project as may be deemed fit by company. 

 
 

vi) Bidder  can  bid  for  one  package  or  all  the  packages  in  the  respective  category  (construction 
agency/NGOs) as specified in package list. 
 

vii) RECPDCL reserves the right to split /merge the packages at the sole discretion of RECPDCL. 
 

 
viii) If there are different L‐1 bidders for different packages within state than the other bidders have to 

match the L1 of the state. 
 

ix) RECPDCL Reserves the right to award the work to L‐1 bidder or go for negotiations or may resort 
to Reverse auction ( R.A )or any other measures  to arrive at best possible lowest rates. 
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H. Earnest Money Deposit(EMD) 
 

i) “Earnest Money Deposit”  for each package as shown in table below shall be submitted for each 
package in which the bidder want to bid for‐ 
 

A. PACKAGES FOR CONSTRUCTION AGENCY 
S.NO OF 
PACKAGE 

DISTRICT NO OF 
TOILET 
BLOCKS 

ESTIMATED 
COST(CRORE) 

EMD 

BIHAR 
1 PATNA 539 7.28  522800

2 GAYA  649 8.76  537600
U.P 

3 BALIA I 474 6.40  514000

4 BALIA II 535 7.22  522200

5 BALIA III 496 6.70  517000

6 BALIA IV 466 6.29  512900
MADHYA PRADESH 

7 DHAR 573 7.73  527300

8 RATLAM 344 4.64  500000

9 VIDHISA 384 5.18  501800
TELANGANA 

10 NALGONDA,  445 6.01  510100

11 RANGREDDY,KHAMAM 510 6.88  518800

  TOTAL 5415      

            
B. PACKAGES FOR NGOS 

U.P 
1 Jalaun 34 0.46  50000

PUNJAB 

2 
GURDASPUR, 
PATHANKOT 121 1.63  250000

RAJASTHAN 
3 AJMER 154 2.08  250000

4 BHARATPUR,    127 1.71  250000

5 JODHPUR 39 0.53  100000

6 UDAIPUR I 106 1.43  250000

7 UDAIPUR  II 114 1.54  250000
TELANGANA 

8 
MEHBUB NAGAR, 
ADILABAD 102 1.38  250000

9 WARANGAL 106 1.43  250000
MADHYA PRADESH 

10 JHABUA-I 146 1.97  250000

11 JHABUA-II 143 1.93  250000
BIHAR 

12 NALANDA-I 131 1.77  250000

13 NALANDA-II 140 1.89  250000

14 NALANDA-III 129 1.74  250000

   Total  1592      
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EMD  should  be  submitted  in  sealed  envelope  super  scribing  as  “EMD  for  construction  of  Toilets  against 
financial bid no and package no“  in form of demand draft  in favour of REC POWER DISTRIBUTION COMPANY 
LTD payable at New Delhi, on or before last date of submission of financial bid at RECPDCL office.(annexure‐VI 
EMD FORMAT) 
ii)Earnest Money shall be forfeited in case of the following:  
a) On  revocation  of  tender  or  increase  in  rates  after  opening  of  the  tender  but  before  the  validity  of  the 
quotations expires.  
b) On refusal to enter into contract agreement after award of contract.  
c) Non submission of Contract Performance Guarantee.  
 
iii) EMD of tenderers, whodo not qualify in Financial bid after evaluation, shall be returned within 30days of 
receipt of request of refund fromthem. 

The EMD shall be returned without interest:  

a) To  the unsuccessful and  successful bidders on acceptance of LOA &  submission of Contract Performance 
Guarantee by successful bidder.  
b) In case bidding process is terminated by REC PDCL for any reason. 
 
 
I.   PERFORMANCE BANK GUARANTEE 
 On  award  of  any  assignment  to  successful  bidder  10%  PBG  of  the  respective  contract  value  has  to  be 
submitted along with the  letter of acceptance, which may be adjusted accordingly against already submitted 
PBG of RS 1  lac for acceptance of empanelment with RECPDCL above mentioned PBG   shall remain valid for 
completion period plus 90 days or such extended period. The performance bank guarantee shall be returned 
to  the  agency  without  any  interest  upon  completion  of  all  items  of  work  as  defined  in  scope  of  work, 
submission  of  final  report  and  acceptance  of  the  same  by  RECPDCL  and  in  case  of  any  failures/non‐
performance of the contract the PBG shall be forfeited/encashed. 

As per performance bank guarantee annexure‐VII. 
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INSTRUCTIONS TO BIDDER 
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INSTRUCTIONS TO BIDDER 
 
 

1. General 
INTRODUCTION 
 
RECPDCL  invites  Financial  Bids,  through  e  tendering mode  from  empanelled  construction  agencies  /NGOs  
againstEOI  No.  RECPDCL/Tech/Swachh  Vidyalaya  Abhiyan/EOI/1250  &  RECPDCL/Tech/Swachh  Vidyalaya 
Abhiyan/EOI  phase  II/1393  for  building  of  Toilets  through  Conventional methodology  of  construction  and 
upkeep & cleaning  in Government Schools  in Uttar Pradesh  , Madhya Pradesh,Punjab,Telangana,Rajasthan& 
Bihar  as  per  annexure‐I(list  of  schools  state wise  and  district wise)  for  REC’s  CSR  initiative  under  ‘Swachh 
Vidyalaya Abhiyan’for  the entire work covered under  the Bidding Document  (hereinafter  for  the purpose of 
theseinstructions collectively referred to as the “WORK”). The selected bidder shall betermed as Contractor for 
the tendered work. 
 

2. DEFINATIONS 
DEFINITION OF TERMS 
In the contract document as herein defined where the context so admits, the following words and expressions 
will have the following meanings: 
The ‘Owner’ shall mean RECPDCL 
 
Chairman shall mean the Chairman, REC Power Distribution Company Ltd 

The “Contractor” shall mean  the person or  the persons, Firm or company whose  tender has been accepted 
REC Power Distribution Company Ltd and includes the Contractor’s legal representatives, his/their successors 
and permitted assign and shall carry out work as per advice of Architect/Engineer‐in‐charge of RECPDCL Ltd. 

The “Owner’s Representative” means the person designated by REC Power Distribution Company Ltdand shall 
include his authorized nominee or agent;     provided, however, that the Owner’s representative may be one 
person  for   certain aspects of his agreement and another person  for other aspects of work covered by  this 
contract. 

‘Architect’ shall mean the architectural firm appointed by the owner. Who shall co‐ordinate and supervise the 
work of contractor on behalf of owner and shall take decision on any matter whatsoever with the concurrence 
of the Engineer in charge. The decision of the Engineer‐in‐Charge shall be final and binding to all. 

“Engineer  in  charge”  means  ChiefTechnical  Officer,RECPDCL  or  its  representative  or  any  other  person 
authorized by the Owner. 

The  ‘Work” shall mean the work to be executed  in accordance with the contract or part thereof as the case 
may be and shall include all extra, additional, altered or substituted works as required for performance of the 
contract. 

 
The “Completion Certificate” shall mean the certificate to be issued by the Engineer‐in‐Charge when the works 
have been completed to his satisfaction. 
 
The ‘Final Certificate” in relation to a work means the certificate regarding the satisfactory compliance of the 
various provisions of contract by the Engineer‐in‐charge after the period of liability is over. 
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“Permanent Work” means and includes works which will be incorporated in and form a part of the work to be 
handed over to Owner by the Contractor on completion of the contract. 
 
“Construction Equipment” means all appliances and equipment of whatsoever nature for use  in or about the 
execution, completion, operation and maintenance of the work unless intended to form part of the permanent 
work. 
“Site” means the areas  inside the premises of the school or as specified by engineer‐in‐charge on which the 
permanent works are to be executed or carried out and any other places provided by Owner for the purpose 
of the Contract. 
   
The “Contract Document” means collectively the tender documents, design, drawings, specifications, agreed 
variations, if any contract and other documents constituting the tender and acceptance thereof. 
 
The “Contract” shall mean the agreement between Owner and the Contractor for the execution of the works 
however, including therein all contract documents. 
     
The  “Specification”  shall  mean  various  technical  specifications  attached  and  referred  to  in  the  tender 
documents.  It  shall  also  include  relevant  Indian  Standard  Institution  Specifications  and  standards  and 
specifications of any other country wherever applicable. 
 
the  “Drawing’  shall  include maps,  plans  and  tracings  or  prints  thereof with  any modifications  approved  in 
writing  by  the  Engineer‐in‐Charge  and  such  other  drawings  as  may,  from  time  to  time  be  furnished  or 
approved in writing by the Engineer‐in‐Charge. 
 
The “Tender” means the tender submitted by Contractor for acceptance by Owner. 
 
The “Alteration Order’’ means an order given  in writing by  the Engineer‐in‐Charge  to effect additions  to or 
deletions from and alterations in the works. 
 
The “Sub‐Contractor” means any person or firm or company (other than the Contractor) to whom any part of 
the work has been entrusted by  the Contractor with  the written consent of  the Engineer‐in‐Charge and  the 
legal personal representatives, successors and permitted assigns of such person, firm or company. 
 
“Running Account Bill” shall mean a Bill for the payment of ‘on account’ money to the there under. Contractor 
in terms of Clause 14.2.4 hereof and associated clauses. 
 
“Schedule of Rates” shall mean the Schedule of Rates annexed to the Acceptance of Tender and shall include 
any  remuneration  payable  to  the  Contractor  for  any work,  determined  in  accordance with  the  conditions 
herein notified in letter of acceptance. 
 
“Notified Claim” shall mean a claim of the Contractor notified in acceptance. 

“Agreed Variation” shall mean the Statement of Agreed Variation annexed to the Acceptance of Tender or a 
further Amendment annexed to the Contract forming part thereof. 

 
“Defect Liability Period” shall mean the defect liability period as specified in the Contract. 
 
 Land for Contractor Field Office, Godown and Workshop 
 
It will not be possible  for  the owner  to provide any  land/storage  for Godown/Workshop/Field   office of  the 
contractor. Contractor will have to make his own arrangement at his own cost for the same. 
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It shall be bidder  responsibility  to have  thorough understanding of  the  reference documents,site conditions 
and specification included in the bidding document. 
 

3.FINANCIAL BID ANDSCOPE OF WORK:  FINANCIAL BID AND SCOPE OF WORK  is given  in  technical part of 

bidding document. 
 

4. Cost:  
The Price Offer shall be for the assignment as per the Scope of work of Bid Document and shall remain FIRM 
throughout the period of contract. REC PDCL shall not pay and/or reimburse anything over and above the price 
quoted  including  Service  Tax which  shallnot    be  payable  extra  on  quoted  price,and  quoted  price  shall  be 
inclusive of service tax as applicable. The bidder shall have valid service tax registration and ensure deposit of 
service  tax  to  the  tax authorities. The REC PDCL  reserves  the  right  to ask  the bidder  to  justify and establish 
price/rate  reasonableness  including  justification  for  the service  tax component.  In  the event of an award of 
contract, income tax will be deducted by the REC PDCL at source as per law.  
 

5. DEVIATION: 
The bidder must  comply with  the  Scope of work,  all  terms  and  conditions & monthly milestone  target  for 
execution of work as per bid document. No deviation on the lower side in this regard shall be accepted.  
 
 REC PDCL reserves the right to reject any offer  in full or  in part or to split/combine districts/blocks & award 
the work  to one or more  than one bidders, without assigning any reason  thereof and without  incurring any 
liability to the affected bidders for the action of REC PDCL.  
 
 In case  it  is decided  to split  the work  to more  than one agency at  the  lowest  received  rates, preference of 
work may be given to the agency which quoted the lowest rates in response to tender enquiry.  
 

6. CONTRACT  
6.0Duration/ Period of Contract:  
6.1 The contract will be  for  four months  from date of award of contract.  In case duration of  the contract  is 
required  to be extended  for  the  reason beyond control of  the agency,  the  same  shall be done with mutual 
consent on the same rates and terms & conditions.  
 
GCC, SCC AND TCC attached as annexure III, IV, V 

 
6.2TERMINATION OF CONTRACT 
6.2.1 The contract shall  remain  in  force  for 4 months  from  the date of award of contract or  till satisfactory 
completion of awarded work, whichever is earlier. 
 
6.2.2 However, in case, in the opinion of REC PDCL if the agency is not likely to make up for the delay or test 
checks by REC PDCL are indicating poor quality or the agency is acting in anyway prejudicial to the completion 
of project or on adoption of unethical practices, the contract may be  terminated partly or  fully by giving 15 
days’ notice and the balance works shall be  executed at the risk & cost of the agency.  
 
6.2.3 RECPDCL may, terminate the CONTRACT at any stage of the work for any reasons which shall be recorded 
in the letter of termination.  

6.2.4  In case of termination  for reasons not attributable to the CONTRACTOR, all work/services executed by 
the  CONTRACTOR  under  this  CONTRACT  upto  the  date  of  termination  and  accepted  by  Engineer‐in‐charge 
shall be paid by RECPDCL  
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6.2.5 The CONTRACTOR within or at a time fixed by RECPDCL shall depute his authorized representative  
for  taking  joint  final measurement of  the works executed  thus  far and submit  the  final bill as per  joint  final 
measurement within 7 days of  the date of  joint  final measurement. The payment,  if any,  shall be made  to 
CONTRACTOR based on final joint measurement.  

 
 
 

7. COST OF BIDDING 

The Bidder  shall  bear  all  costs  associated with  the  preparation  and  delivery  of  its  bid,  including  costs  and 
expenses  related  to visits  to  the  site and  the Owner will  in no case be  responsible or  liable  for  these costs 
regardless of the outcome of the bidding process. 
 

8. SPLIT‐UP OF WORK (all categories) 
8.1 The total scope of work covered in this Bidding Document is divided in to packages as per details provided 
in technical section.i.e. 
8.2 Bidder may quote only for the respective category in which the agency has been empanelled.  
8.3 However, Owner shall award work to one Bidder   or multiple bidders based on overall minimum cost to 
Owner irrespective of Bidder’s quoted prices being lowest. 
 

9. SITE VISIT 
9.1 Bidder  is advised  to visit and examine  the site,  its surroundings and  familiarize himself with  the existing 
facilities  and  environment,  and  collect  all  other  information  which  he  may  require  for  preparing  and 
submitting  the  bid  and  entering  into  the  Contract.  Claims  and  objections  due  to  ignorance  of  existing 
conditions or inadequacy of information will not be considered after submission of the Bid and during 
Implementation. 
9.2 Any  loss to the property /  life of the visitor due to visitor’s negligence shall be thevisitor’s responsibility. 
Visitor shall keep Owner indemnified from any legalconsequences arising there from. 
 
BIDDING DOCUMENT, CLARIFICATIONS AND AMENDMENT 
 

10. BIDDING DOCUMENT 
 
10.1  The  Bidding  Document  shall  consist  of  the  following  and  should  be  read  in  conjunctionwith  any 
amendment issued subsequently 
10.1.1 Letter Inviting Bid (LIB). 
10.1.2 General instruction  
10.1.3Instructions to Bidders and its attachments. 
10.1.4General Conditions of Contract (GCC) and its attachments 
10.1.5 SCC(SPECIAL CONDITIONS OF CONTRACT) 
10.1.6 Schedule of Rates (SOR) / Schedule of Prices (SOP) and schools list. 
10.1.7 Technical Part(DRAWINGS AND TECHNICAL SPECIFICATIONS). 
10.1.8 Format for Tax Liability Information 
Bidder  shall  submit  the Master  Index of  the bidding document duly  signed and  stamped  in  token of having 
received,  read  and  complied  to  all  parts  of  Bidding  Document.  The  Bidding  Document  shall  be  read  in 
conjunction with any Amendment. 
10.2  The  Bidder  is  expected  to  examine  the  Bidding  Document,  including  all  instructions,  forms,  terms, 
specifications and drawings  in  the Bidding Document. Failure  to  furnish all  information  required as per  the 
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Bidding  Document  or  submission  of  a  bid  not  substantially  responsive  to  the  Bidding  Document  in  every 
respect may result in therejection of the Bid. 
 

11. CLARIFICATION OF BIDDING DOCUMENT 
11.1Although  the details presented  in  this Bidding document  consisting of Conditions ofContract,  Scope of 
Work, Technical  Specifications and Drawings have been  compiledwith all  reasonable  care,  it  is  the Bidder’s 
responsibility  to ensure  that  the  informationprovided  is adequate and clearly understood and  it  includes all 
documents as per the Index. 
11.1.1 Extension in bid due date shall not generally be granted 
 
 

11.2AMENDMENT OF BIDDING DOCUMENT 
11.2.1RECPDCL may, for any reason whether at his own initiative or in response to the clarificationrequested 
by  the  prospective  bidder(s),  issue  amendment  in  the  form  of  Addendumduring  the  bidding  period  or 
subsequent  to  receiving  the  bids.  Any  Addendum  thusissued  shall  become  part  of  Bidding Document  and 
Bidder shall submit a copy of theAddendum duly signed and stamped  in token of his acceptance. Addendum 
shall  beissued  to  only  those  bidders,  who  have  been  issued  the  Bidding  Document  or  submitted 
acknowledgement cum consent letter as per the Performa enclosed in theBidding Document. 
11.2.2 In case Addendum is issued during the bidding period, Bidder shall consider its impact in his bid. In case 
Addendum  is  issued  subsequent  to  receipt  of  bids,  Bidder  shallfollow  the  instructions  issued  along  with 
Addendum with regard to submission ofimpact on quoted price / revised price, if any. 

12. CONFIDENTIALITY OF BIDDING DOCUMENT 
12.1 The Bidding Document  is and shall  remain  the exclusive property of  the Owner / RECPDCLwithout any 
right to Bidder to use them for any purpose except for the purpose ofBidding. 
12.2 On no account will any agency  to whom Bidding Documents  is  issued, part with possession  thereof or 
copy or take copies or tracings of any drawing, plan etc. Itshould be understood that the information therein is 
confidential, and that the BiddingDocuments are therefore being issued to bidders in the strictest confidence. 

13. COMPLIANCE TO BID REQUIREMENT 
ZERO DEVIATION 

13.1. Bidder  to note  that  this  is a ZERO deviation bidding document. Owner will appreciate  submission of 

offer based on  the  terms  and  conditions  in  the  enclosed General Conditions ofContract,  ITB,  SCC,Scope of 
Work, and Technical Specification etc. to avoid wastage oftime and money in seeking clarifications on technical 
/ commercial aspect of the offer. 

13.2.  Accordingly,  Bidder must  submit  format  for  “Compliance  to  Bid  requirement”  asenclosed with  this 

Bidding Document duly filled in along with Unpriced part of Bid 

13.3.  Notwithstanding  to  the  above,  bids  with  the  following  deviation(s)  to  the  bid  conditions may  be 

summarily rejected without any post bid reference to the bidder: 
(a) Time Schedule / Contract Period 
(b) Schedule of Prices / Schedule of Rates 
(c) Claims and Dispute Resolution 
(d) Scope of Work 
(d) Scope of Supply 
(e) Security Deposit 
(f) Termination 
(g) Force Majeure 
(h) Bid Validity 
(i) Price Reduction Schedule 
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13.4. Any other condition specifically mentioned in the tender documents elsewhere thatnon‐compliance of 

the clause lead to rejection of the bid. 

13.5.  In case Bidder  stipulate deviations, Owner have  the  right  to  reject  such bid at  itsabsolute discretion 
without giving any opportunity for such Bidder to make good suchdeficiency. 

14. DOCUMENTS COMPRISING PRICE BID 

PRICE BID 
This Part shall contain the estimated Schedules of rates of toilet block ,list of schools district wise and package 
wise Summary of estimated price for each package showing tentative nos of toilet blocks included in the 
respective package and summary of prices (PRICE BID ) for each package in which the bidder shall quote a 
single consolidated percentage increase / decrease in the estimated price and the same percentage shall be 
applicable to all the items of works of the Estimated Schedule of Rates. Bidder shall be presumed to have 
quoted against the tendered description of work as per the detailed Schedule of Rates and the same shall be 
binding on the Bidder.Deviations to terms and conditions, presumptions etc. shall not be stipulated in 
PricePart of bid.  In case of any discrepancy in the prices in words and infigures, the prices in words shall 
prevail.  
 
 
 

 
 
15. BID PRICES 
 
Unless  stated otherwise  in  the Bidding Documents,  the Contract  shall be  for  the  totalworks as described  in 
Bidding Document, based on the Schedule of Rates submittedby the Bidder and accepted by the Owner. 
 
The bidder  shall quote a  single consolidated percentage  increase  / decrease  in  the estimated price and  the 
same percentage shall be applicable to all the items of works of the Estimated Schedule of Rates. Bidder shall 
be presumed to have quoted againstthe tendered description of work as per the detailed Schedule of Rates 
and the sameshall be binding on the Bidder.In case any activity though specifically not covered in description 
of item under Schedule of Rates' (detailed), but is required to complete the work as per Scope of Work, Scope 
of Supply, Specifications, Standards, Drawings, Conditions of Contract,or any other part of Bidding Document, 
the prices quoted shall deemed to be inclusiveof cost incurred for such activity. 
 
The quoted Price shall be deemed to be inclusive of all taxes and duties including Service Tax in line with the 
provisions of Conditions of Contract. 
 
It  is for the bidder to assess and ascertain the rates of applicable Taxes & Duties forthe tendered work.  It  is 
clearly understood  that RECPDCL/Owner will not have any additionalliability  towards payment of applicable 
Taxes& Duties as a result of Bidder’s wrongassessment / interpretation of applicable taxes & duties. 
 

16. CURRENCIES OF BID & PAYMENT 
The Bidder shall quote in Indian Rupees and shall be paid in Indian Rupees only. 
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17.BID VALIDITY 
Bid submitted by Bidder shall  remain valid  for a minimum period of 02  (Two) months  from  the due date of 
opening of price Bids. Bidders shall notbe entitled during the said period, without the consent in writing of the 
Owner / RECPDCL, torevoke or cancel their Bid or to vary the Bid given or any term thereof. 
 

18. ARRANGEMENT OF BID 

All pages of bid shall be Digitally signed and stamped by authorized signatory(ies) of the bid. 
 

19. MODIFICATION AND WITHDRAWL OF BIDS 
The Bidder is not allowed to modify or withdraw its bid after the bid’s submission. 
 

20. BID OPENING AND EVALUATION 

 
OPENING OF PRICE BIDS 
The  sequence  of  opening  Price  Bid  shall  be  in  sequence  of  seeking  bid  in  the  presence  ofattending 
representatives of Bidder. The attending  representative(s) of  the Biddermay have  to produce authorization 
letter from their competent authority, otherwise they will not be allowed to attend the Bid opening. Number 
of  representative  will  be  restricted  to maximum  one  person.  The  Bidder's  representative  who  is  present 
shallsign a Bid opening statement evidencing their attendance. 
 
EVALUATION OF PRICE BIDS 
The bids will be checked for any arithmetic errors During evaluation of price, if some discrepancies are found 
between the rate/ amount given in words and figures, the sub‐total and total amount shall be corrected as per 
the following procedure, which shall be binding upon the Bidder. 
Based on percentage increase/decrease to the estimated cost as per Schedule of Rates, total quoted price will 
be calculated, Optional items shall not be considered for the purpose of arriving at the total cost. 
When there is difference between the percentage rate in figures and words, therate in words shall prevail.The 
Owner will examine the bids to determine whether they are complete and whetherthe documents have been 
properly signed, and whether the bids are generally inorder. 
No  stipulation,  deviation,  terms  &  conditions,  presumption,  basis  etc.  shall  bestipulated  in  the  bid.  Any 
conditions, if stipulated, shall be treated as null and void andmay render the bid liable for rejection. 
RECPDCL,  if necessary, will obtain clarifications on  the Bid by  requesting  for suchinformation  / clarifications 
from any or all Bidders, either in writing or through personal contact, all responses shall be in writing, and no 
change in the price or substance ofthe bid shall be permitted unless specifically sought by RECPCDL. 
 

 
 
 
21. COMPLETE SCOPE OF WORK 
The complete scope of work has been defined in the bidding document. Only thosebidders who take complete 
responsibility  for  the  complete  scope of work  as  containedin  the bidding document  shall be  considered  as 
acceptable. 
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22. AWARD OF CONTRACT 
OWNER'S RIGHT TO ACCEPT OR REJECT ANY BID 
The Owner reserves the right to accept or reject any Bid and to annul the Biddingprocess and reject all Bids at 
any time prior to award of contract, without thereby incurring any liability to the affected Bidder or Bidders or 
without any obligation toinform the affected Bidder or Bidders of the grounds or the reasons for the Owner's 
action. 
 
 
 
NOTIFICATION OF AWARD 
RECPDCL will notify the successful Bidder in writing by Letter of Acceptance that their bid has been accepted. 
The Letter of Acceptance will constitute  the  formation of aContract until  the Contract agreement has been 
signed. 
 

23. CONTRACT AGREEMENT 
The Contractor shall execute a formal contract with RECPDCL within specified period fromthe date of issue of 
Letter of Acceptance on a non‐judicial stamp paper of appropriate value (Rs. 100/‐). The cost of non‐judicial 
stamp paper shall be borne by theContractor. 
Contract  documents  for  agreement  shall  be  prepared  after  the  acceptance  of  bid.Until  the  final  contract 
documents  are  prepared  and  executed  this  bid  documenttogether  with  the  annexed  documents, 
modifications, deletions agreed upon by RECPDCLand bidders acceptance  thereof  shall  constitute a binding 
contract between  thesuccessful Bidder and RECPDCL based on  terms contained  in  the aforesaid documents 
andthe finally submitted and accepted prices 
The Contract document shall consist of the following: 
23.1 EOI Document 
23.2 Original price Bidding Document along with its enclosures issued. 
23.3 Amendment/Corrigendum to original Bidding Document issued, if any. 
23.4 Letter of Acceptance. 
23.45 Detailed letter of Award/Acceptance along with enclosures attached Therewith. 

24. SUB‐CONTRACTING 

Agencies  to whom work  is awarded are not allowed  to Sub‐contract  the work  to any other parties either  in 
part or full without written consent of Engineer in charge and as per the terms specified in GCC. 
 

25.Quantity Deviation:  
(i)   The Quantity deviations occurring in the contract after award of work shall be governed by following 
provisions. 
"The quantities in respect of individual items of the Schedules of rates for a toilet block can vary to any extent 
on both positive     & negative side, however the total deviation in the contract  value shall be limited to (+) or 
(‐) 30%. The contract rates shall remain FIRM for such Post award deviations". 
Total no of toilet blocks included in a package can also vary at a later stage depending upon the requirements 
of RECPDCL and the list provided for no of toilet blocks is tentative only and in case additional toilet blocks are 
assigned  to  the  successful bidder and  contract value  increase more  than 30%  than  contractor  shall provide 
additional rebate in lieu of increased scope of work and contract value. 
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ANNEXURE-I. 

A. PACKAGES FOR CONSTRUCTION AGENCY 
S.NO OF 
PACKAGE 

DISTRICT NO OF 
TOILET 
BLOCKS 

ESTIMATED 
COST(CRORE) 

EMD 

BIHAR 
1 PATNA 539 7.28  522800

2 GAYA  649 8.76  537600
U.P 

3 BALIA I 474 6.40  514000

4 BALIA II 535 7.22  522200

5 BALIA III 496 6.70  517000

6 BALIA IV 466 6.29  512900
MADHYA PRADESH 

7 DHAR 573 7.73  527300

8 RATLAM 344 4.64  500000

9 VIDHISA 384 5.18  501800
TELANGANA 

10 NALGONDA,  445 6.01  510100

11 RANGREDDY,KHAMAM 510 6.88  518800

  TOTAL 5415      

            
B. PACKAGES FOR NGOS 

U.P 
1 Jalaun 34 0.46  50000

PUNJAB 

2 
GURDASPUR, 
PATHANKOT 121 1.63  250000

RAJASTHAN 
3 AJMER 154 2.08  250000

4 BHARATPUR,    127 1.71  250000

5 JODHPUR 39 0.53  100000

6 UDAIPUR I 106 1.43  250000

7 UDAIPUR  II 114 1.54  250000
TELANGANA 

8 
MEHBUB NAGAR, 
ADILABAD 102 1.38  250000

9 WARANGAL 106 1.43  250000
MADHYA PRADESH 

10 JHABUA-I 146 1.97  250000

11 JHABUA-II 143 1.93  250000
BIHAR 
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12 NALANDA-I 131 1.77  250000

13 NALANDA-II 140 1.89  250000

14 NALANDA-III 129 1.74  250000

   Total  1592      
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INSTRUCTION TO BIDDER  
 
 
 

ANNEXURE-II  

TO ITB SUBJECT: CONSTRUCTION OF TOILETS IN SCHOOLS UNDER SWACHH VIDYALAYA ABHIYAN 

BIDDING DOCUMENT NO. : RECPDCL/Tech/Swachh Vidyalaya Abhiyan/Financial Bid/1730               

COMPLIANCE TO BID REQUIREMENT  

We hereby confirm that our Bid complies with the total requirements/ terms and conditions of the bidding 
document and subsequent addendum/corrigendum (if any) without any deviation/ exception/ comments/ 
assumptions.  

We also confirm that we have quoted for all items of schedule of rates and prices have been filled without any 
condition and deviation. 

STAMP AND SIGNATURE OF BIDDER: __________________________  

NAME OF BIDDER: __________________________  

NOTE: To be stamped and signed by the authorized signatory and submitted along with Price Bid.  
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ANNEXURE III 

GENERAL CONDITIONS OF CONTRACT 
INDEX  

1. GENERAL 
2. SUPPLY OF WATER & ELECTRICITY 
3. WORKS CONTRACT  
4. TAXES, DUTIES AND LEVIES  
5. INCOME TAX & CORPORATE TAX  
6. VAT ON WORKS CONTRACT / WORKS CONTRACT TAX  
7. FIRM PRICE  
8. MOBILISATION ADVANCE  
9. STATUTORY APPROVALS  
10. TESTS AND INSPECTION 
11. INSPECTION OF SUPPLY ITEMS / MATERIALS  
12. FINAL INSPECTION  
13. CONSTRUCTION EQUIPMENT AND ORGANIZATION  
14. MEASUREMENT OF WORKS  
15. ROUNDING OFF  
16. QUALITY ASSURANCE/ QUALITY CONTROL/ HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT  
17. FUEL REQUIREMENT OF WORKERS  
18. PROTECTION OF EXISTING FACILITIES  
19. COORDINATION WITH OTHER AGENCIES  
20. ROYALTY  
21. MAKE OF MATERIALS  
22. RESPONSIBILITY OF CONTRACTOR  
23. REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES  
24. ADDITIONAL WORKS/ EXTRA WORKS  
25. PRICE VARIATION  
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26. SECURED ADVANCE  
27. INSURANCE.  
28. FREE ISSUE MATERIALS  
29. LIGHTING ARRANGEMENT AT SITE  
30. SITE CLEANING  
31. FORCE MAJEURE  
32. CLAIMS AND DISPUTE RESOLUTION  
33. JURISDICTION  
34. PRICE REDUCTION SCHEDULE  
35. LIMITATION OF LIABILITY  
36. INDEMNIFY  
37. SUB CONTRACTING 
38. CERTIFICATES AND PAYMENT 
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1.0 GENERAL  
1.1 Wherever it is stated in this Bidding Document that a supply is to be made or a work is to be carried out, it 
shall be understood that the same shall be made/ carried out by the CONTRACTOR at his own cost, unless a 
different  intention  is specifically and expressly stated herein or otherwise explicit from the context. Contract 
Price shall be deemed to have included such cost.  

1.2 The materials, design and workmanship shall satisfy the applicable relevant  Indian Standards & technical 
specifications,  the  job  specifications/standards  contained  herein  and  codes  referred.  Where  the  job 
specifications stipulate requirements  in addition to those contained  in the standard codes and specifications, 
these additional requirements shall also be satisfied. In the absence of any Standard/ Specifications/ Codes of 
practice  for  detailed  specifications  covering  any  part  of  the  work  covered  in  this  bidding  document,  the 
instructions/ directions of RECPDCL will be binding upon the CONTRACTOR.  

1.3 In case of an irreconcilable conflict between Indian or other applicable standards, Conditions of Contract, 
Specifications, Drawings or Schedule of Rates and any other portion of Bidding Document the following shall 
prevail to the extent of such irreconcilable conflict in order of precedence.  

i) Detailed Letter of Acceptance/Award along with enclosures. ii) Letter of Acceptance. iii) Schedule of Rates as 
enclosures to Detailed Letter of Acceptance/Award.  iv)Special Conditions of Contract v)General conditions of 
contract.vi)Job  /  Particular  Specifications.  vii)  Scope  of  Work.  viii)  Drawings  ix)  Technical  /  Material 
Specifications.x) Indian Standards xi) Other applicable Standards  

1.4 Where any portion of Conditions of Contract is repugnant or at variance with any provisions of Instructions 
to Bidder then in that case Instructions to Bidder shall be deemed to over‐ride the provision(s) of Conditions of 
Contract, only to the extent that such repugnancies of variations  in Instructions to Bidder are not possible of 
being reconciled with the provisions of Conditions of Contract.  

1.5  It will be  the Contractor's  responsibility  to bring  to  the notice of  Engineer‐in‐Charge  any  irreconcilable 
conflict in the contract documents, before starting the work (s) or making the supply with reference, which the 
conflict exists.  

1.6 In the absence of any Specifications covering any material, design of work (s) the same shall be performed 
/ supplies / executed  in accordance with Standard Engineering Practice as per the  instructions / directions of 
the Engineer‐in‐Charge, which will be binding on the Contractor.  

2.0 SUPPLY OF WATER & ELECTRICITY  
Water & electricity shall not be provided by the Owner and have to be arranged by the contractor at his own 
cost. 
 3.0 WORKS CONTRACT  
The entire work covered under this contract shall be treated as "Works Contract".  

4.0 TAXES, DUTIES AND LEVIES  
4.1 All  taxes and duties  including Service  tax,Works Contract  tax, Excise duty, VAT, Sales  tax, Custom duty, 
Octroi, entry tax, Education‐cess and other levies payable by the Contractor in respect to the Contract, or for 
any other cause, shall be included in the prices quoted  as per Schedule of Rates.  
4.2However  Bidders  shall  furnish  the  details  of  all  tax/duties/levies  considered  inclusive  in  overall  cost  of 
package.Accordingly claim of any existing taxes/duties/levied shall be considered inclusive in the price quoted 
and no claim of such nature shall be entertained. 
4.3 The award of the Contract shall be on 'Works Contract' basis.  The Bidder shall be responsible for payment 
of any tax  levied on the transfer of   property and goods  involved  in the  'Works Contract'  in accordance with 
the applicable Act or Notification(s) by the State or Central Government or other authorities and rules made 
thereunder including amendments, if any.  The liability on account of such tax as per the rates of tax prevailing 
as on to the date of price bid opening shall be included in the bid price.  In case of any variation in the rates of  
the  tax  after  the  date  of  price  bid  opening,  the  same  shall  be  paid/reimbursed  to/recovered  from  the 
successful Bidder subject to submission of documentary evidence and proof of   having made the   payment at  
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the revised rate and on certification by appropriate authority.  
 
4.4 It shall be  incumbent upon the successful Bidder to obtain a registration certificate as a dealer under the 
local  Sales  Tax  Act,  Central  Sales  Tax  Act,Service  Tax  Law,  Works  Contract  CessLaw,Building  and  Other    
Construction Workers' Welfare  Cess Act,  1996  and  other  law(s)  relating  to  levy  of  tax,  duty,  cess  etc.,  and 
necessary evidence to this effect shall be  furnished by the Successful Bidder to RECPDCL/ the Employer.  The 
successful  Bidder  shall  obtain  necessary  permits  under  the  applicable  law  for  the mining  or  quarrying  of 
soil/earth, sand, stone/aggregates, metals minerals or minor minerals required for the Works as the case may 
be from the State/Central Government authorities and bear the fee or charges applicable, thereto. 
 
4.5  The  Bid  Prices  shall  also  be  inclusive  of  Service  Tax  applicable  on  service  such  as  Construction 
Service/Works Contract Services as per the rates prevailing as on date of bid opening.  In case of   any variation 
in the rate   of Service Tax during the period of Contract, an equitable amount shall be payable to/ recovered 
from  the  successful  Bidder  to  fully  take  into  account  any  such  change  on  production  of  satisfactory 
documentary evidence.   
.4.6  If a new tax, duty or  levy  is  imposed under statute or  law  in  India after the date of bid opening and the 
successful  bidder  becomes  liable  there  under  to  pay  and  actually  pays  the  said  new  tax,  duty  or  levy  for 
bonafide  use  on  the Works  contracted,  the  same  shall      be  reimbursed  to  the  Successful  Bidder  against 
documentary evidence of proof of payment. 
4.7 The payment/reimbursement of statutory variation in the rates of tax and/or of new tax, duty or  
levy imposed under statute or law in India, would be restricted only for the direct transactions between  
the Employer and the successful bidder 
 
4.8The Bidder  shall himself be  informed of all  the applicable  laws, notifications,      rules,  circulars and other 
communications of the State or Central or other authorities with regard to levy of any tax, duty, cess,   levy or 
fee such that his bid  prices take into account all of them It is for the Bidder to assess and ascertain the rate of 
above  taxes  &  duties  applicable  on  quoted  items.  It  is  clearly  understood  that  Owner will  not  have  any 
additional liability towards payment of above taxes & duties which are based on Bidder’s wrong assessment / 
interpretation of applicability of said taxes & duties.  
 
4.9C‐FORM will not be issued by OWNER to the Contractor.  
4.10 Owner shall make from Contractor's bills such tax deductions as are required as per rules and regulations 
in force from time to time.  
 
5.0 INCOME TAX & CORPORATE TAX  
5.1  Income  Tax deductions  shall be made  from  all payments made  to  the Contractor  as per  the  rules  and 
regulations in force in accordance with the Income Tax Act prevailing from time to time.  
5.1.1   Corporate Tax Liability if any shall be to Contractor’s account.  

6.0 VAT ON WORKS CONTRACT / WORKS CONTRACT TAX  
 
Contractor  shall pay VAT/Sales  tax on all  the purchases made by him  for  fulfilling his obligations under  this 
contract and this should be included in the price quoted by him. VAT on works Contract/ Works Contract Tax, 
as applicable, shall be deducted from the Contractors bill as per the prevailing rate. Any variations to the same 
including statutory variations to the same shall be to Contractor’s account.  

7.0   FIRM PRICE  
The contracted prices shall be firm and fixed except as per the provisions stated  in the Bidding document till 
the completion of the works in all respects and no escalation in prices on any other account shall be admissible 
to the Contractor.  
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8.0   MOBILISATION ADVANCE  
If requested by the Contractor, Interest bearing Mobilisation Advance up to a maximum of 10% (ten percent) 
of  the  accepted  estimated  contract  value  shall be paid  to  the  contractor on  acceptance of  LOI  subject  to 
fulfilling the following conditions. The Bank guarantee towards security of “Mobilisation Advance” should be at 
least 110% of the advance.  

8.1Mobilisation advance shall be paid in two stages; the first instalment of 50% of the amount due on account 
of mobilization  advance  shall  be  paid  against  submission  of  Bank  Guarantee  of  110%  of  the  equivalent 
amount to cover the mobilization advance of first instalment.  

8.2 The second installment of the mobilisation advance i.e. 50% of mobilization advance shall be released by 
the Engineer‐in‐charge only after  the mobilisation of  contractor at  site along with  the equipment,  tools & 
tackles  to  take  up  construction  activities  to  the  entire  satisfaction  of  the  Engineer‐in‐charge  and  against 
submission of separate Bank Guarantee of 110% of equivalent amount to cover the mobilization advance for 
second  instalment. The minimum mobilization that shall be completed to qualify for this  instalment shall be 
jointly agreed upon before release of the first instalment of the advance.  

8.3  Alternatively,  the  Contractor may  submit  a  single  Bank Guarantee  equivalent  to  11%  of  the  accepted 
estimated  contract  value  but  the Mobilisation Advance  shall  be  released  in  two  instalments  as mentioned 
above subject to fulfilling the conditions of mobilisation of manpower and equipment at site to the satisfaction 
of  Engineer‐in‐Charge  and  decision  of  Engineer‐in‐Charge  in  this matter  shall  be  final  and  binding  on  the 
Contractor. The Bank Guarantee for Mobilisation Advance shall be valid till such time the complete recovery of 
Mobilisation Advance is made.  

8.4  The mobilization  advance  shall  bear  simple  interest @  SBI’s  PLR  rate  +  2 %  per  annum  and  shall  be 
calculated from the date of payment to the date of recovery, both days inclusive, on the outstanding amount 
of advance. Recovery of such amount shall be made by the deduction from the Contractor’s bills on pro‐rata 
basis to the gross value of the work billed in such a way that the entire advance is recovered by the time eighty 
percent  of  gross  value  of  the  contract  is  executed  and  paid,  together  with  interest  due  on  the  entire 
outstanding amount up to the date of recovery of the instalment.  

8.5 The mobilization advance paid to the contractor shall be used for execution of this contract only and the 
contractor shall be required to furnish details of expenditure incurred towards mobilization within two months 
of receipt of the mobilization advance, failing which Owner/ RECPDCL reserve the right to deduct/ encash the 
Bank Guarantee to the extent mobilization advance has not been utilized.  

8.6  RECPDCL  shall  endeavor  to  release  part  or  full,  the  Bank  Guarantee  against  recovered  portion  of 
Mobilization Advance to the Contractor, within 30 days after recovery on request of Contractor.  

9.0 STATUTORY APPROVALS 
9.1  The  approval  from  any  authority  required  as  per  statutory  rules  and  regulations  of  Central/State 
Government/Local  Bodies  shall  be  the  contractor's  responsibility  unless  otherwise  specified  in  the  bid 
document. The application on behalf of the Owner for submission to relevant authorities along with copies of 
required certificates complete in all respects shall be prepared and submitted by the Contractor well ahead of 
time  so  that  the  actual  construction/  commissioning  of  the  work  is  not  delayed  for  want  of  the 
approval/inspection by concerned authorities.  
9.2 The Contractor shall arrange  the  inspection of  the works by  the authorities and necessary co‐ordination 
and  liaison work  in this respect shall be the responsibility of the contractor.   However statutory fees paid,  if 
any,  for all  inspections and approvals  to such authorities shall be reimbursed at actual by  the Owner  to  the 
contractor on production of documentary evidence.  
9.3 Any change/ addition required to be made to meet the requirements of the statutory authorities shall be 
carried out by the contractor without additional cost to Owner. The inspection and acceptance of the work by 
statutory  authorities  shall  however,  not  absolve  the  contractor  from  any  of  his  responsibilities  under  this 
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contract.   

10.0 TESTS AND INSPECTION  
 
The Contractor  shall  carry out  the  various  tests  as enumerated  in  the bidding document  and  the  technical 
documents that will be furnished to him during the performance of the work.  

All the tests either on the field or at outside laboratories concerning the execution of the work and supply of 
materials by the Contractor shall be carried out by Contractor at his own cost.  

The work  is  subject  to  inspection  at  all  times  by  the  Engineer‐in‐Charge.  The  contractor  shall  carry out  all 
instructions  given  during  inspection  and  shall  ensure  that  the work  is  being  carried  out  according  to  the 
technical specifications of this bid document, the technical documents and the relevant codes of practice will 
be furnished to him during the performance of the work.  

Any work not conforming  to execution drawings, specifications or codes shall be rejected  forthwith and  the 
Contractor shall carryout the rectifications at his own cost.  

10.01 Inspection and acceptance of work shall not relieve the Contractor from any of his responsibilities under 
this Contract.  

11.0 INSPECTION OF SUPPLY ITEMS / MATERIALS  
 
11.1 All  inspection and tests on bought out  items/ materials shall be made as per the specifications forming 
part  of  this  contract.  Various  stages  of  inspection  and  testing  shall  be  identified  after  receipt  of  Quality 
Assurance Program from the Contractor/Manufacturer.  

11.2 The Contractor/sub‐contractor shall provide all instruments, tools, necessary testing and other inspection 
facilities to inspection engineer of Owner free of cost for carrying out inspection.  

11.3 Where facilities for testing do not exist in the Contractor’s/sub‐contractor’s laboratories, samples and test 
pieces shall be drawn by the Contractor/Sub‐Contractor in presence of Inspection Engineer of Owner and duly 
sealed by the later and sent for testing in Government approved Test House or any other testing laboratories 
approved by the Inspection Engineer at the Contractor’s cost.  

12.0 FINAL INSPECTION  

After completion of all tests as per specification the whole work will be subject to a final inspection to ensure 
that job has been completed as per requirement. If any defects noticed in the work attributable to Contractor, 
the Contractor at his own cost shall attend these, as and when the owner brings them to his notice. The Owner 
shall have the right to have these defects rectified at the risk and cost of the contractor if he fails to attend to 
these defects immediately  

13.0 CONSTRUCTION EQUIPMENT AND ORGANIZATION  

13.1 CONSTRUCTION EQUIPMENT  

13.1.1   The Contractor shall without prejudice to his overall responsibility to execute and complete the work 
as per  specifications and  time  schedule, progressively deploy  construction equipments and  tools &  tackles 
and augment the same as decided by the Engineer‐in‐Charge depending on the exigencies of the work so as to 
complete  all  works  within  the  contracted  time  schedule  and  without  any  additional  cost  to  Owner.  No 
construction equipment shall be supplied by the Owner.  

13.2 SITE ORGANISATION  

13.2.1 Contractor shall deploy supervisory personnel and augment the same as decided by the Engineer‐in‐
Charge depending upon the site requirement & the exigencies of work so as to complete all works within the 
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contracted time schedule and without any additional cost to OWNER. Contractor shall furnish the details of all 
the engineering and supervisory staff deployed for implementation of works. 

14.0 PROCEDURE FOR MEASUREMENT 

14.0 PROCEDURE FOR MEASUREMENT & BILLING OF WORK IN PROGRESS 
 
14.1 Measurements 
 
All  measurements  shall  be  in  metric  system.  All  the  works  in  progress  will  be  jointly  measured  by  the 
authorized agent progressively. Such measurements will be got recorded  in the measurement book or  in the 
manner as decided by the Engineer‐in‐Charge by the Engineer‐in‐Charge or his authorized representative and 
signed in token of acceptance by the Contractor or his authorized representative.  
 
For  the purpose of  taking  joint measurement  the Contractor’s  representative  shall be bound  to be present 
whenever required by  the Engineer‐in‐Charge.  If he  is absent  for any reason whatsoever  the measurements 
will be taken by the Engineer‐in‐Charge or his representative and this will be deemed to be correct and binding 
on the Contractor. 
 
Works that are likely to be covered up by subsequent operations should be got measured before such covering 
up, failing which such covered works may be liable for not being measured. 
Payment will be made on the basis of  joint measurements taken by Contractor and certified by Engineer‐in‐
Charge or his representative.  

Wherever work  is executed based on  instructions of Engineer‐in‐Charge or details are not adequate  in  the 
drawings, Contractor shall take physical measurements in the presence of Engineer‐in‐Charge.  

Wherever the unit of  items has been  indicated as  lump sum, the payment shall be made on  lump sum basis 
after completion of work or the mode specified by Engineer in charge and mode of measurement shall not be 
applicable for such items. 

14.2 BILLING &TERMS OF PAYMENT  
14.2.1Payments shall be as per the payment schedule specified in SCC. 
14.2.2  Payments shall be made after necessary deductions on account of  income tax, mobilisation advance 
and other deductions as per the provisions of the Contract and as required under the law.  
14.2.3  Further  break‐up  of  the  payment  terms  or  other  terms  of  payment,  if  any, may  be  decided  by  the 
Engineer‐in‐Charge during execution of the work.  
14.2.4 The Contractor shall submit the R.A. Bill(s) in approved proforma to the Engineer‐in‐charge of the work 
giving abstract and detailed measurement for the various items executed during the billing period (monthly or 
fortnightly as decided by the Engineer‐in‐Charge). 
14.2.5 After completion of all work Contractor shall submit the final bill complete in all respect with no claim 
and no dues by Contractor, no objection certificate from  labour officer and other completion documents. No 
further claims shall be made by the Contractor after submission of the final bill.  
14.3  Dispute in Mode of Measurement 
In case of any dispute as to the mode of measurement not covered by the contract to be adopted for any item 
or work, mode of measurement as per Indian Standard Specification shall be followed. 
14.4  LUMP‐SUMS IN TENDER 
For the item in tender where it include lumpsum in respect of parts of work, the Contractor shall be entitled to 
payment in respect of the items at the same rates as are payable under this contract for such items, or if the 
part  of  the work  in  question  is  not  in  the  opinion  of  the  Engineer‐in‐Charge  capable  of measurement  or 
determination, the Engineer‐in‐Charge may at his discretion, pay the lumpsum amount entered in the tender 
of a percentage  thereof and  the certificate  in writing of  the Engineer‐in‐Charge shall be  final  to any sum or 
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sums payable to him under the provisions of this clause. 
 
 
14.5 PAYMENTS OF RUNNING ACCOUNT TO BE REGARDED AS ADVANCES 
 
All running account payments shall be regarded as payment by way of advance against the final payment only 
and  not  as  payments  for work  actually  done  and  completed,  and  shall  not  preclude  the  requiring  of  bad, 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re‐executed or 
be considered as in admission of the due performance of the contract, of any part thereof in this respect, or of 
the accruing of any claim by the Contractor, nor shall it conclude, determine or affect in any way the powers of 
the Owner under these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise, or  in any other way vary or affect the contract. The Final bill shall be submitted by the contractor 
within one month of the date fixed for completion of the work. Otherwise, the Engineer‐in‐Charge’s certificate 
of the measurement and of the total amount payable for the work accordingly shall be final and binding on all 
parties. 
 
14.6 NOTICE OF CLAIMS FOR ADDITIONAL PAYMENT 
14.6.1    Should the Contractor consider that he is entitled to any extra payment or compensation in respect of 
the works over and above  the amounts due  in  terms of  the Contract or  should  the  contractor dispute  the 
validity of any deductions made or threatened by the Owner from any Running Account Bills or any payments 
due to him  in terms of  the Contract,  the Contractor shall  forthwith give notice  in writing of his claim  in this 
behalf  to  the  Engineer‐in‐Charge  and  the  Site  Engineer within 10  (Ten) days  from  the date of  the  issue of 
orders  or  instructions  related  to  works  for  which  the  Contractor  claim  such  additional  payment  or 
compensation or on the happening of other event upon which the Contractor bases such claim and such notice 
shall give full particulars of the nature of such claim, grounds on which  it  is based, and the amount claimed. 
The Contractor shall not be entitled  to raise any claim nor shall the Owner anywise be liable in respect of any 
claim by the Contractor unless notice of such claim shall have been given by the Contractor to the Engineer‐in‐
Charge and the Site Engineer in the manner and within the time aforesaid and the Contractor shall be deemed 
to have waived any or all claims and all his rights in respect of any claim nor notified to the Engineer‐in‐Charge 
and the Site Engineer in writing in the manner and within the time aforesaid. 

14.6.2 The Engineer‐in‐Charge and/or the Site Engineer shall be under no obligation to reply to any novice of 
claim  given  or  claim made by  the Contractor within  the provisions  aforesaid or otherwise or  to otherwise 
reject the same and no commission or failure on the part of the Engineer‐in‐Charge/Site Engineer to reject any 
claim made or notified by the Contractor or delay in dealing therewith shall be deemed to be an admission by 
the Owner of the validity of such claim or waiver by the Owner of any of its rights in respect thereof with the 
intent that all such claims otherwise valid within the provisions of Clause 14.6.1  read with Clause 14.6.3 and 
14.6.4 shall be dealt with/considered by the Owner at the time of submission of the Final Bill. 
 
14.6.3  Any or all claims of  the Contractor notified  in accordance with  the provision of Clause 14.6.1hereof 
shall remain at the time of preparation of Final Bill by the Contractor shall be separately included in the Final 
Bill prepared by the Contractor in the form of a Statement of Claims attached thereto giving particulars of the 
Contractor in the claim, grounds on which it is based and the amount claimed and shall be supported by a copy 
(ies) of the notice(s) sent  in respect thereof by the Engineer‐in‐Charge and Site Engineer under Clause 14.6.1 
hereof.  In  so  far as  such  claim  shall  in any manner particular be at variance with  the  claim notified by  the 
Contractor within  the provision of Clause 14.6.1 hereof,  it shall be deemed  to be a claim different  from  the 
notified claim with consequence in respect thereof indicated in Clause 14.6.1 thereof and with consequences 
in respect of the notified claim as indicated in Clause 14.6.4 hereof. 
 
14.6.4  Any and all notified claims not specifically reflected and  included  in the Final Bill  in accordance with 
the provisions of Clause 14.6.3 hereof shall be deemed to have been waived by the Contractor and the Owner 
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shall have no liability in respect thereof and the Contractor shall not be entitled to raise or include in the Final 
Bill any  claim(s) other  than a notified  claim  conforming  in all  respects  in accordance with  the provisions of 
Clause 14.6.3 hereof. 
 
14.6.5  No claim(s) shall on any account be made by the Contractor after the Final Bill with the intent the Final 
Bill prepared by the Contractor shall reflect any and all claims whatsoever of the Contractor against the Owner 
arising out of or in connection with the Contract or work performed by the Contractor there under or relation 
thereto  and  the  Contractor  shall  notwithstanding  any  enabling  provision  in  any  law  or  contract  and 
notwithstanding any claim in quantum merit that the Contractor could have in respect thereof be deemed to 
have waived any and all  such claims not  included  In  the Final Bill and  to have absolved and discharged  the 
Owner from and against the  same, even if in not including the same as a foresaid, the (I in tractor shall have 
acted under a mistake of  law or fact. 
 
14.6.6  Notwithstanding  the  existence  of  any  claim  by  the  Contractor  in  terms  hereof  of  otherwise  the 
Contractor  shall  continue  and  be  bound  to  continue  and  perform  the works  to  completion  in  all  respects 
according  to  the Contract unless  the Contract or works be priory determined by  the Owner  in  terms hereof 
and shall remain liable and bound in all respects under the contract 
 
14.6.7  The payment of any sum on account to the Contractor during the performance of any work or item of 
work  in respect of which a claim has been notified by the Contractor  in terms of Clause 5.5.1 hereof or the 
making or negotiation of any  interim arrangements  in  respect of  the performance of  such work or  item or 
work by the Owner shall not be deemed to be an acceptance C’ of the related claim by the Owner, or any part 
or portion thereof with the intent that any such payment shall constitute merely a facility or assistance to the 
Contractor and not an obligation upon the Owner. 
 
14.7  PAYMENT OF CONTRACTOR’S BILL 
 
No payment shall be made for works estimated to cost  less than Rs.25000/‐ till after the whole of the work 
shall have been completed and a certificate of completion given. In case of works estimated to cost more than 
Rs. 25000/‐ the Contractor on submitting the bill will be entitled to receive payment after necessary deduction 
towards  security  deposit  and  other  applicable  statutory  deductions  and  passed  by  the  Engineer‐in‐Charge, 
whose  certificate  of  such  approval  and  passing  of  the  sum  so  payable  shall  be  final  and  binding  to  the 
Contractor.  This  payment will  be made  after making  necessary  deductions  as  stipulated  elsewhere  in  the 
contract document for materials, security deposit etc. 
Payment due to the Contractor shall be made by the Owner by Crossed Account Payee’ cheque or e‐transfer 
through  RTGS/NEFT.  In  no  case will Owner  be  responsible  if  the  cheque  is mislaid  or misappropriated  by 
unauthorized persons. All payments shall be made in Indian currency. 
 
14.8 RECEIPTS FOR PAYMENT 
Receipts for payment made on account of work when executed by a firm must be signed by a person holding 
due power of attorney in this respect on behalf of the Contractor except when the Contractor is described in 
his tender as a limited company in which case the receipts must be signed in the name of the company by one 
of its Principal officers or by some other persons having authority to give effectual receipt for the company. 
 
14.9  UNCONDITIONAL NO CLAIM CERTIFICATE  
Unconditional no claim certificate shall be furnished by the CONTRACTOR along with final bill with the  intent 
the  final bill prepared by  the CONTRACTOR shall  reflect any and all claims whatsoever of  the CONTRACTOR 
against the OWNER arising out of or in contract or work performed by the CONTRACTOR.  

15.0  ROUNDING OFF  
All  payments  to  and  recoveries  from  the  bill  of  CONTRACTOR  shall  be  rounded  off  to  the  nearest  Rupee. 
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Wherever  the amount  to be paid/  recovered  consists of a  fraction of a Rupee  (Paise),  the amount  shall be 
rounded off to the next higher rupee if the fraction consists of 50 (fifty) paise or more and if the fraction of a 
Rupee is less than 50 (fifty) paise, the same shall be ignored.  
 
16.0 QUALITY ASSURANCE/ QUALITY CONTROL/ HEALTH SAFETY AND ENVIRONMENT (HSE) MANAGEMENT  
In  addition  to  the  provisions  of  relevant  clause  of  Conditions  of  Contract  (CC)  and  associated  provisions 
thereof, The CONTRACTOR, during entire duration of the Contract, shall adhere to QAQC and HSE requirement 
as per the instructions of Engineer‐in‐charge and shall maintain the required document in this regard.  
 
SAFETY REGULATIONS 
16.1  In respect of all  labour, directly or  indirectly employed  in the work for the performance of Contractor’s 
part of  this agreement,  the Contractor  shall at his own expense arrange  for all  the  safety provisions as per 
safety codes of CPWD,  Indian Standards  Institution, the Electricity Act, the Mines Act and such other Acts as 
applicable. 
 
16.2  The  Contractor  shall  observe  and  abide  by  all  fire  and  safety  regulations  of  Owner,  Before  starting 
construction work Contractor shall consult safety engineer of Owner and Engineer‐in‐Charge and must make 
good to the satisfaction of the Engineer‐in‐Charge any  loss or damage due to fire to any portion of the work 
done or to be done under this agreement or to any of the existing property of Owner. 
The  Contractor  undertake  to  ensure  due  and  complete  compliance  with  all  Laws,  regulations,  rules  etc. 
whether of the Central Government or the State Government or of any other competent authority applicable 
to the workmen employed or whose services are otherwise availed of by the Contractor whether in connection 
with  the  construction work at  the  site or otherwise, The Owner  shall have  the  right  to  inspect  the  records 
maintained by the Contractor concerning such workmen from time to time and the Contractor shall whenever 
required by the Owner produce such records as the Owner may call upon the Contractor to produce for the 
Owner inspection in order to ascertain whether or not the requirements or all such laws, regulations, riles etc. 
have been complied with by the Contractor, In the event of any contravention of such laws, regulations, rules 
etc. coming to  light whether as a result of such  inspection or to otherwise the Owner shall have the right to 
require the Contractor to effect such compliance within such time as the Owner prescribe in that behalf and in 
the event of the Contractor failing to effect such compliance within the time prescribed by the Owner then the 
Owner  shall without prejudice  to his other  rights be entitled  to withhold  from  the  amount payable  to  the 
Contractor  any  amount  payable  to  the workmen  under  any  such  laws,  regulations  or  rules  and  to make 
payment thereof to the workmen, The Owner shall also have in that event the right to terminate the contract 
with  immediate  effect  and  to  exercise  powers  reserved  to  the  Owner  under  the  contract  as  a  result  of 
termination. 
 
 
17.0   FUEL REQUIREMENT OF WORKERS  

The CONTRACTOR shall be  responsible  to arrange  for  the  fuel  requirement of his workers and staff without 
resorting to cutting of trees and shrubs. Cutting of trees and shrubs is strictly prohibited for this purpose.  

18.0 PROTECTION OF EXISTING FACILITIES  

18.1 CONTRACTOR shall obtain full details of all existing and planned underground services from RECPDCL and 
shall follow these closely at all times during the performance of work. CONTRACTOR shall be responsible for 
location and protection of all underground lines, structures, power cables, etc. at his own cost.  
18.2 Despite all precautions, should any damage to any structure / utility etc. occur, the CONTRACTOR shall 
contact RECPDCL and CONTRACTOR shall forthwith carry out repair at his expenses under the direction and to 
the  satisfaction  of  Engineer‐in‐Charge.  If  the  same  is  not  attended  by  the  contractor within  the  said  time 
period, will be get done at panel rates through other agency at Contractor’s risk and cost.  
18.3 CONTRACTOR  shall  take  all precautions  to ensure  that no damage  is  caused  to  the existing pipelines, 



Page 31 of 64 
 

cables etc. during construction.  

 

 

19.0 COORDINATION WITH OTHER AGENCIES  
Work  shall  be  carried  out  in  such  a manner  that  the work  of  other  agencies  operating  at  the  site  is  not 
hampered due to any action of the Contractor. Proper coordination with other agencies will be Contractor's 
responsibility.  In  case  of  any  dispute,  the  decision  of  Engineer‐in‐Charge  shall  be  final  and  binding  on  the 
Contractor.  

 

20.0 ROYALTY  
Contractor's  quoted  rate  should  include  the  royalty  on  different  applicable  items  as  per  the  prevailing 
Government rates. In case, owner is able to obtain the exemption of Royalty from the State Government, the 
Contractor shall pass on the same to owner for all the items involving Royalty. Any increase in prevailing rate 
of Royalty shall be borne by the Contractor at no extra cost to the owner.   
21.0 MAKE OF MATERIALS  

The materials  required  to  be  supplied  by  the  Contractor  under  this  contract  shall  be  procured  only  from 
RECPDCL  approved  vendors.  Where  the  makes  of  materials  are  not  indicated  in  the  Bidding  document 
Contractor shall furnish the details of makes and shall obtain prior approval of Engineer‐in‐Charge of vendors / 
sub‐vendors before placing order.  

22.0 RESPONSIBILITY OF CONTRACTOR  
22.1  The  entire work  as  per  scope  of work  covered  under  this  contract  shall  be  awarded  on  single  point 
responsibility basis.  
22.2 All expenses towards mobilisation at site and demobilisation including bringing in equipment, clearing the 
site etc. shall be deemed to be  included  in the prices quoted and no separate payments on account of such 
expenses shall be entertained.  
22.3  It  shall  be  entirely  the  Contractor's  responsibility  to  provide,  operate  and  maintain  all  necessary 
construction equipments, scaffoldings and safety gadgets, cranes and other lifting tackles, tools and appliances 
to perform the work in a workman like and efficient manner and complete all the jobs as per time schedules.  
22.4 The procurement and supply  in sequence and at the appropriate time of all materials and consumables 
shall be entirely the Contractor's responsibility and his rates for execution of work will be inclusive of supply of 
all these items.  

23.0 REGISTRATION OF THE CONTRACT WITH STATUTORY AUTHORITIES  
Before  submission  their  first  invoice  for Running payment,  the Contractor  shall  register  themselves and  the 
contract at their own cost with Income Tax, Sales Tax and such other statutory authorities, as may be required 
under  the  rules and  regulations governing  in  India. The Contract Price  shall be deemed  to  include all  costs 
towards  the same. A copy of all documents  related  to all such  registration shall be submitted  to Owner  for 
record.  

24.0 ADDITIONAL WORKS/ EXTRA WORKS  

24.1 The quantities  indicated  in the SOR are estimated quantities only and can vary during execution of the 
work. The unit rates under this contract shall remain valid for any such variation.  
24.2 Owner reserves their right to execute any additional works/ extra works, during the execution of work, 
either  by  themselves  or  by  appointing  any  other  agency,  even  though  such  works  are  incidental  to  and 
necessary  for  the  completion of works awarded  to  the Contractor.  In  the event of  such decisions  taken by 
Owner , Contractor is required to extend necessary cooperation, and act as per the instructions of Engineer‐in‐
Charge. No extra time/cost compensation will be made by Owner. The extra  item rate for the work shall be 
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derived on  the basis of cost of  labour  (as per applicable minimum wages), material,  transportation etc plus 
15%  charges  towards  contractor’s  profits  and  overheads. Decision  of  Engineer‐in‐Charge  shall  be  final  and 
binding in this regard.  

25.0 PRICE VARIATION No price variation on any account shall be applicable.  

26.0 SECURED ADVANCE No secured advance shall be paid by owner.  
27.0 INSURANCE The Contractor shall obtain necessary insurance coverage/policy for the total contract value 
at his own cost & expense in the joint names of Owner & Contractor (Owner shall be the first beneficiary ). The 
Contractor shall keep the Insurance Policy as mentioned above valid till the completion of work.  

28.0 FREE ISSUE MATERIALS No free issue material will be supplied by Owner.  
29.0 LIGHTING ARRANGEMENT AT SITE The contractor shall provide uninterrupted lighting of the work place 
and  surrounding  areas  during  the  night  hours  as  required.  No  additional  payment  shall  be made  on  this 
account and the cost in this regard is deemed to be included in the quoted rates.  

30.0  SITE  CLEANING  The  Contractor  shall  clean  and  keep  clean  the  work  site  from  time  to  time  to  the 
satisfaction of the Engineer‐in‐Charge for easy access to work site and to ensure safe passage, movement and 
working.  

31.0 FORCE MAJEURE  

31.1 In the event of either party being rendered unable by Force Majeure to perform any obligations required 
to be performed by  then under  the CONTRACT,  the  relative obligation of  the party affected by  such  Force 
Majeure shall upon notification to the other party be suspended  for the period during which Force Majeure 
event lasts. The cost and loss sustained by the either party shall be borne by respective parties.  

31.2 The  term „Force Majeure‟ as employed herein shall mean acts of God, earthquake, war      (declared or 
undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage, civil commotions and acts 
and  regulations  of  respective  Government  of  the  two  parties,  namely  the  OWNER/RECPDCL  and  the 
CONTRACTOR.  

31.3  Upon  the  occurrence  of  such  cause(s)  and  upon  its  termination,  the  party  alleging  that  it  has  been 
rendered unable as aforesaid thereby, shall notify the other party in writing immediately but not later than 72 
(Seventy  two)  hours  of  the  alleged  beginning  and  ending  thereof,  giving  full  particulars  and  satisfactory 
evidence in support of its claims.  

31.4  Time  for  performance  of  the  relative  obligation  suspended  by  the  Force  Majeure  shall  then  stand 
extended by the period for which cause lasts.  

31.5  If deliveries of bought out  items and/ or works  to be executed by  the CONTRACTOR are suspended by 
Force Majeure conditions lasting for more than 1 (one) month, the OWNER/RECPDCL shall have the option to 
terminate the CONTRACT.  

32.0 CLAIMS AND DISPUTE RESOLUTION 
32.1 Claims  
32.1.1 If the Contractor intends to claim any additional payment on the occurrence of any event which entitles 
the Contractor to claim such additional payment, the Contractor shall give notice to the Engineer‐in‐Charge as 
soon as possible and in any event within 10 (ten) days of the Contractor becoming aware of such event.  

32.1.2 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim. 
Without admitting RECPDCL’s  liability, theEngineer‐in‐Charge may on receipt of a notice  inspect such records 
and may  instruct  the Contractor  to produce  and maintain  further  records.  The Contractor  shall permit  the 
Engineer‐in‐Charge to inspect all such records and shall (if instructed) submit copies to the Engineer‐in‐Charge.  

32.1.3 Within  30  (thirty)  days  of  issuing  a  notice,  the  Contractor  shall  send  to  the  Engineer‐in‐Charge  an 
account, giving detailed particulars of the amount and basis of the claim.  

32.1.4 Notwithstanding anything  to  the  contrary  in  this Contract, RECPDCL  shall not be  liable  for any  claim 
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arising out of or  in connection with  the Contract or  the execution of  the Works, unless  the Contractor shall 
have given notice of such claim within 60 (sixty) days from the date of issuance of the Completion Certificate.  

32.1.5 The Contractor shall be entitled to additional costs as the Engineer‐in‐Charge considers due, after taking 
Approval from RECPDCL. If the particulars supplied are insufficient to substantiate the whole of the claim, the 
Contractor shall be entitled to payment for such part of the claim as has been substantiated by the Engineer‐
in‐Charge and agreed to by RECPDCL.  
32.2 Dispute Resolution  
32.2.1 If any disagreement arises out of or in connection with the validity, application or interpretation of the 
Contract (the “Dispute”), the Parties shall endeavor  in good faith to resolve the Dispute through negotiation 
within 7 (seven) days of a written notice setting out the nature of such Dispute.  

32.2.2 In the event that any Dispute is unable to be resolved between the Parties within 21 (twenty‐one) days 
of receipt of the notice, then such Dispute shall be referred to arbitration.  

32.2.3 The arbitration will be conducted as per the Arbitration Act. The arbitral tribunal shall comprise of a sole 
arbitrator  whom  shall  be  appointed  by  RECPDCL.  The  place  of  arbitration  for  any  Disputes  and  Related 
Disputes shall be Delhi (save and except where otherwise specified under the Main Contract for the Related 
Dispute, in which event the place of arbitration shall be the place of arbitration for such Related Dispute). The 
language to be used  in the arbitral proceedings shall be English. The arbitral award shall be final and binding 
upon both the Parties.  
32.2.4  Responsibility  of  payment  for  all  costs  of  arbitration,  excepting  counsel  fees,  shall  be  as  per  the 
arbitration award. 

32.2.5 While any Dispute under this Contract is pending; and except where this Contract has been terminated 
in  accordance with  the  terms of  this Contract,  the Parties  shall  continue  to perform  all of  their  respective 
obligations under this Contract without prejudice to the final determination.  

32.2.6 Where,  in  RECPDCL's  absolute  discretion,  it  is  beneficial  for  the  completion  of  the  Facility  for  any 
Dispute between RECPDCL and the Contractor, in respect of which an arbitration notice has been given, to be 
resolved  in  the same arbitration proceedings as a dispute between RECPDCL and any other party or parties 
engaged in relation to the completion of the Facility (the “Related Dispute”) then:  

(a)  If  a  notice  to  concur  in  the  appointment  of  an  arbitrator  has  been  served  in  the  Related Dispute,  the 
Contractor hereby agrees  that, at RECPDCL's sole option,  the Dispute between RECPDCL and  the Contractor 
shall be  referred  to  the  arbitrator  appointed or  to be  appointed  in  respect of  the Related Dispute  and be 
determined at the same time as such Related Dispute. 

(b) Where an arbitrator has already been appointed  in connection with  the Related Dispute,  the Contractor 
hereby  agrees  that,  at  RECPDCL's  sole  option,  the  Dispute  between  RECPDCL  and  the  Contractor  shall  be 
referred to and be determined by the arbitrator so appointed contemporaneously with the Related Dispute.  

33.0 JURISDICTION  

The CONTRACT shall be governed by and construed according to the laws in force in India. The CONTRACTOR 
hereby  submits  to  the  jurisdiction  of  the  Courts  situated  at  New  Delhi  for  the  purpose  of  actions  and 
proceedings arising out of the CONTRACT, the Courts at New Delhi only will have the jurisdiction to hear and 
decide such disputes, actions and proceedings.  

34.0 PRICE REDUCTION SCHEDULE (LD) 

34.1 Time  is  the essence of  the Contract.  In  case  the CONTRACTOR  fails  to  complete  the  `work within  the 
stipulated  period,  then,  unless  such  failure  is  due  to  Force Majeure  or  due  to Owner’s  defaults,  the  total 
contract price shall be reduced by 0.5 % of the total contract price per complete week of delay or part thereof 
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subject to a maximum at 10% of the total contract price by way of reduction in price. The said amount will be 
recovered from amount due to CONTRACTOR contract performance security payable on demand. 

 

34.2 The decision of the Engineer‐in‐Charge in regard to applicability of price reduction for delay shall be final 
and binding on the CONTRACTOR. However price reduction shall be applicable on overall Time Schedule. 

34.3 All  sums payable under  this  clause  is  the  reduction  in price due  to delay  in  completion period  at  the 
above‐agreed rates.   

35.0 LIMITATION OF LIABILITY  
The  aggregate  total  liability  of  the  Contractor  to  RECPDCL  under  the  Contract  shall  not  exceed  the  total 
Contract Price, except that this Clause shall not limit the liability of the Contractor for following:  
36.1 In the event of breach of any Applicable Law;  
35.2 In the event of fraud, willful misconduct or illegal or unlawful acts, or gross negligence of the Contractor 
or any person acting on behalf of the Contractor; or  
35.3  In the event of acts or omissions of the Contractor which are contrary to the most elementary rules of 
diligence which a conscientious Contractor would have followed in similar circumstances; or  
35.4 In the event of any claim or loss or damage arising out of infringement of Intellectual Property; or  
35.5 For any damage to any third party, including death or injury of any third party caused by the Contractor or 
any person or firm acting on behalf of the Contractor in executing the Works.  
 
Neither  Party  shall  be  liable  to  the  other  Party  for  any  kind  of  indirect  or  consequential  loss  or  damage 
including,  loss of use,  loss of profit,  loss of production or business  interruption which  is connected with any 
claim arising under the Contract.  
36.0 INDEMNIFY  
The contractor hereby undertakes to indemnify RECPDCL against all actions, suits, proceedings, claims, losses, 
damages etc. Which may arise under Minimum Wages Act, Fatal Accident Act, Workmen Compensation Act, 
Shops & Establishment Act, Family pension & Deposit Linked  Insurance scheme or any other Act or statutes 
not herein specifically mentioned but having any direct or indirect application for the person(s) engaged under 
this contract by him.  

 
37. SUB CONTRACTING 
 
SUBLETTING OF WORK 
37.1 No part of the contract nor any share of  interest therein shall  in any manner or degree be transferred, 
assigned or sublet by the Contractor directly or indirectly to any person, firm or corporation whosoever except 
as provided for in the succeeding sub‐clause, without the consent in writing of the Engineer‐in‐Charge. 

37.2 The Engineer‐in‐Charge may give written  consent  to  sub‐contract  for  the execution of any part of  the 
works at the site, being entered into by the contract or provided each individual sub contract is submitted to 
the Engineer‐in‐Charge before being entered into and is approved by him. 

37.3 List of Sub‐Contractors to be supplied:  At the commencement of every month the Contractor shall supply 
to the Engineer‐in‐Charge list of all Sub‐Contractors or other persons or firms engaged by the Contractor and 
working at the site during the previous month with particulars of the general nature of the sub‐Contractors or 
works. 
 
37.4 Contractor’s Liability not limited by Sub‐Contractors: 
Notwithstanding  any  sub‐letting  with  such  approval  aforesaid  and  notwithstanding  that  the  Engineer‐in‐
Charge  shall  have  received  copies  of  any  subcontract,  the  Contractor  shall  be  and  shall  remain  solely 
responsible for the quality and proper and expeditious execution of the contract in all respects as if subletting 
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or subcontracting had not taken place and as ifsuch work had been done directly by the Contractor. 
 
 
 
37.5 Owner may Terminate Sub‐Contractors: 
If  any  Sub‐Contractor  engaged  upon  the works  at  the  site  executes  any work which  in  the  opinion  of  the 
Engineer‐in‐Charge  is not accordance with  the contract documents  the Engineer‐in‐Charge may give written 
notice to the Contractor requiring him to terminate such subcontract and the Contractor upon the receipt of 
such notice  shall  terminate  such  subcontract and dismiss  the Sub‐Contractors and  the  latter  shall  forthwith 
leave the works, failing which the Engineer‐in‐charge shall have the right to remove such Sub‐Contractors from 
the site. 
 
37.6 No remedy for action taken under this clause: 
No action taken by the Engineer‐in‐Charge under the clause shall relieve the contractor of any of his liabilities 
under the contract or give rise to any rights to compensation extension of time or otherwise failing which the 
Engineer‐in‐Charge shall have the rights to remove such sub‐Contractors from the site. 
 
38.0  CERTIFICATES AND PAYMENTS 
38.1.0  CONTRACTORS REMUNERATION 
38.1.1  The  price  to  be  paid  by  Owner  to  Contractor  for  the whole  of  the work  to  be  done  and  for  the 
performance  of  all  the  obligations  undertaken  by  the  Contractor  under  the  contract  documents,  shall  be 
ascertained  by  the  application  of  the  respective  schedule  of  rates  (the  inclusive  nature  of which  is more 
particularly defined by way of amplification but not of limitation, with the succeeding sub‐clause of this clause) 
and payment to be made according to the work actually executed and approved by the Engineer‐in‐Charge. 
The extent expressly provided herein constitutes the sole and inclusive remuneration of the Contractor under 
the contract and no further or other payment whatsoever shall be or become due or payable to the Contractor 
under the contract. 
 
38.1.2  SCHEDULE OF RATES TO BE INCLUSIVE 
Schedule of Rates shall be deemed to  include and cover all cost, expenses and  liabilities of every description 
and all risks of every kind to be taken  in executing, completing and handing over the work to Owner by the 
Contractor. The Contractor shall be deemed to have known the nature, scope, magnitude and the extent of 
the works and materials required, though the contract documents may not fully and precisely furnish them. He 
shall make such provision  in  the Schedule of Rates, as he may consider necessary  to cover  the cost of such 
item of work which as may be reasonable and necessary to complete the works. The opinion of the Engineer‐
in‐charge as to the items of work which are necessary and reasonable for completion of work shall be final and 
binding  on  the  contractor,  although  the  same may  not  be  shown  on  or  described  specifically  in  contract 
documents.   
38.1.3  Generality of this present provision shall not be deemed to cut down or  limit  in any way because  in 
certain cases it may and in other cases it may not be expressly stated that the contractor shall do or perform a 
work or supply articles or perform services at his Own cost or without additional payment or without extra 
charges or words to the same effect or that it may be stated or not stated that the same are included in and 
covered by the Schedule of Rates. 
38.1.4  Schedule of rate to cover cost of all materials, labour, Equipment etc. 
Without in any way limiting the provisions of the preceding sub‐clause the Schedule of Rates shall be deemed 
to include and cover the cost of all equipment, materials, labour, insurance, fuel, and appliances to be supplied 
by  the  Contractor  and  all  other matters  in  connection with  each  item  in  every  respect maintained  and  as 
shown or described in the contract documents or as maybe ordered in writing during the continuance or the 
contract. 
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38.1.5  Schedule of rates to cover royalties, rents and claims 
The Schedule of Rates shall be deemed to  include and cover the cost of all royalties and fees for all articles, 
processes, protected by letter, patent or otherwise incorporated in or used in connection with the works, also 
all  royalties,  rents  and  other  payments  in  connection with  obtaining materials  of whatsoever  kind  for  the 
works  and  shall  include  an  indemnity  to  Owner  which  the  Contractor  hereby  give  against  all  actions, 
proceedings, claims, damages, costs and expenses arising from the  incorporation or the use on the works of 
any such articles, processes or materials. Octroi or other municipal or local Board charge, if levied on materials, 
equipment or machinery to be brought to site and removed from site for use on work or after completion of 
the work, shall be borne by the Contractor. 
38.1.6  Schedule of rates to cover taxes and dues 
No  exemption  or  reduction  of  customs  duties,  excise  duties, VAT  or  any  other  duties,  transport  carriages, 
stamp duties of Central or State Government or other body including one company or dues, taxes or charges 
(from  or  of  any  other  body  including  the  company), whatsoever will  be  granted  or  obtained  all  of which 
expenses  shall be deemed  to be  included  in and  cover by  the Schedule of Rates. The Contractor  shall also 
obtain and pay for all permits, or other privileges necessary to complete work. 
38.1.7  Schedule of rates to cover risks of delay 
The  Schedule  of  Rates  shall  be  deemed  to  include  and  cover  the  risk  of  all  possibilities  of  delay  and 
interference with the Contractor’s conduct of the works which occur from any cause including orders of Owner 
in the exercise of his powers and on account of extension of time granted due to various reasons and for all 
other possible causes of delay. 
38.1.8  Schedule of rates cannot be altered 
For work under unit rate basis, no alteration will be allowed in the schedule of rates by reason or works or any 
part  of  them  being  modified,  altered,  extended,  diminished  or  omitted.  The  schedule  of  rates  are  fully 
inclusive rates which have been fixed by the Contractor and agreed to by owner and cannot be altered. 
For lumpsum items the payment will be made according to the work actually carried out, for which purpose an 
item‐wise or work‐wise schedule of  rates shall be  furnished suitably evaluating  the value of work done and 
preparing running account bills. 
38.2.0  COMPLETION CERTIFICATE 
38.2.1  Application for Completion Certificate 
When  the  Contractor  fulfills  all  his  obligations  as  per  contract  he  shall  be  eligible  to  apply  for  completion 
certificate, The Contractor may apply for separate completion certificate in respect of each such portion of the 
work by submitting the completion documents alongwith such application for completion certificate. 
The Engineer‐in‐charge shall normally  issue  to  the Contractor completion certificate within one month after 
receiving an application  therefore  from  the  contractor after  inspection and verification  fromthe completion 
documents  satisfying  himself  that  the work  has  been  completed  in  accordance with  and  as  set  out  in  the 
construction and erection drawings, and the contract documents. 
The  Contractor  after  obtaining  the  completion  certificate  is  eligible  to  present  the  final  bill  for  the work 
executed by him under the terms of contract. 
38.2.2  Completion Certificate 
Within one month of the completion of the work in all respects the Contractor shall be furnished a certificate 
by the Engineer‐in‐Charge for such completion but no certificate shall be given nor shall the work be deemed 
to have been executed until all scaffolding, surplus materials and rubbish is cleaned off the site completely nor 
until the work shall have been measured by the Engineer‐in Charge whose measurement shall be binding and 
conclusive.If  the Contractor  shall  fail  to  comply with  the  requirements of  this  clause on or before  the date 
fixed for the completion of the work, the Engineer‐in‐Charge may at the expenses of the Contractor, remove 
such scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt 
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as aforesaid, and the Contractor shall forthwith pay the amount  of all expenses so incurred and shall have no 
claim  in respect of any such scaffolding or surplus materials as aforesaid except for any sum remaining after 
deducting  from  the  amount  actually  realized  by  the  sale  thereof  the  full  expenses  incurred  by  Owner  in 
removal and disposal of such scaffolding, surplus materials, debris, etc. 
 
 
38.2.3  Completion Certificate Documents 
For the purpose of clause 38.2.2 the following documents will be deemed to form the completion documents: 
i)  The Technical Documents according to which the work was carried out. 
ii)  Three  sets of Construction Drawings  showing  therein  the modification and corrections made during 

the course of execution signed by the Engineer‐in‐Charge. 
iii)  Completion Certificate for embedded’ and ‘covered’ up works. 
iv)          Inspection by Engineer in charge or his representatives for assessment of completion of works. 
 
 
 
38.2.4  Final decision and final certificate 
Upon the expiration of the  liability and subject to the Engineer‐in‐Charge being satisfied that the works have 
been duly maintained by the Contractor during monsoon or such period and as per the maintenance activities 
as mentioned in scope of work and SCC and that the Contractor has in all respect made up an subsidence and 
performed all his obligations under the contract, the Engineer‐in‐Charge shall (without prejudice to the rights 
of Owner to retain the provisions of relevant clause here or otherwise) give a certificate (herein referred to as 
the final certificate) to that effect and the Contractor shall not be considered to have fulfilled the whole or his 
obligations  under  the  contract  until  Final  Certificate  shall  have  been  given  by  the  Engineer‐in‐charge 
notwithstanding any previous entry upon  the works and  taking possession, working or using of  the same or 
any part thereof by owner. 
38.2.5 Certificates and payments no evidence of completion 
a) No certificate other than the final certificate or payments against a certificate or on general account shall be 
taken to be an admission by Owner of the due performance of the contract any part thereof or of occupancy 
of validity of any claim by the Contractor. 

b) Owner shall have a lien on and over all or any moneys that may become due and payable to the Contractor 
under  these presents and/or also on and over  the deposit or  security amount or amounts made under  the 
contract and which may become  repayable  to  the Contractor under  the conditions  for, or  in  respect of any 
debt  or  sum  that may  become  due  and  payable  to Owner  by  the  Contractor  either  alone  or  jointly with 
another or others and either under this or under any other contract or transactions of any nature whatever 
between Owner and the Contractor. 

c) Owner reserve the right to carry out a post payment audit and/or technical examination of the works and 
the  final bills  including all  supporting vouchers, abstracts etc. and  to enforce  recovery  if as a  result of  such 
examination any over‐payment is discovered in respect of any work done by the Contractor or alleged to have 
been done by him under the contract and such recovery will be made by Owner from the Contractor by any or 
all of the methods presented above. Such audit and/or technical examination may be conducted by the Chief 
Technical Examiner of the Central Vigilance Commission or any other Authority as appointed by the owner. If 
on the other hand any under payment is discovered the amount shall be duly paid to the Contractor by Owner. 
Further, Owner  reserves  the  right  to make such  recovery and adjustment notwithstanding  the  fact  that  the 
amount of  the  final bill may be  included by one of  the parties as an  item of dispute before any Arbitrator 
appointed under the Arbitration clause of the contract and notwithstanding the fact that the amount of the 
final bill  figures  in  the Arbitration  award. And  further, unless  the Contractor pays  and  clears  the  claims of 
Owner immediately on demand, Owner shall, at all times be entitled to deduct the said debt or sum from the 
sums due to the Contractor or becoming payable to the Contractor under these presents or under any other 
contract or transaction whatsoever between the Contractor and the Company. 
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ANNEXURE IV 

 
SPECIAL CONDITIONS OF CONTRACT 
 
1. The Contractor shall be responsible for routine cleaning and upkeep & maintenance of toilets during the 

defect  liability period (i.e. One Year from the Handing over of the Toilets) and upkeep for additional one 
year after the defect liability period. 
 

2. Contractor s h a l l   submit  the  complete program o f  construction &  completion o f  work in the form of  
CPM/PERT/BAR  Chart   proposed  to be  followed   within 10 days after award of work. The construction 
program  should include and indicate specifically the time period in nos. of days for each of the following 
activities from the date of award of work:‐ 

 
2.1  (a)     To  contact  concerned  Scheme Principal  / Head Master &  Local Administration  and taking over of 

clear / hindrance free site for execution of work. 
        (b)     All civil works upto plinth level.  

        (c)      All super structure work complete. 
 (d)    All  allied  infrastructure  work  like  Leach  pit,  soak  pit,  hand  pumps  &  other  miscellaneous.          

Works. 
(e)     Commissioning & handing over. 

2.2    Details of manpower / nos. of team to be deployed for the work.         

2.3    Sequence of  item‐wise execution of work. 

3.  RAW  MATERIAL  : All materials  and  labour   required   for   the   execution   of  work   shall be  arranged  
by  the contractor including cement & reinforcement steel. 

4. The bidders are not allowed  to enter  into any agreement /outsource  the work with  the other agencies 
empanelled  with  RECPDCL  in  case  if  this  is  found  at  any  stage  the  contract  of  such  agency  can  be 
terminated immediately. 

5. In case construction agency fails to perform and delays in the startup activities ,intermediate activities or 
any other related activities RECPDCL reserves right to withdraw any quantum or portion of  work in full or 
in part  and may award the work to any other agency or NGOs at its sole discretion. 

6. Before  startup  of  work  the  construction  agency  has  to  re  survey  the  site  locations  jointly  with  the  
representative  of RECPDCL as per requirement of RECPDCL. Further based on this survey report RECPDCL 
will finalize its list and will decide whether to go for construction of toilet block and the type& nos of toilet 
block to be constructed in the school. 

7. The  contractor  shall procure  and use 43  grade OP Cement  confirming  to  IS:8112.    Testing of  cement 
shall   be got done as per CPWD norms / procedure / frequency. 
 

8. (a)All  material  used  in  the  work  shall  be  confirming  to  IS  Specification  and  as  per  approved 
make/brands  list and shall be  ISI marked unless otherwise  specified.   In  the event for  items  for  which 
either  brands  not  specified  and  ISI  marked  items  not  available,  the sample of the  item before use 
shall be  got  approved  from  Engineer  –in‐charge.    However  in either  cases  the  samples  of materials  / 
fixtures shall be got approved from Engineer –in‐ charge before use in the work. 
 
(b) Contractor  shall be  required  to produce  samples of all materials and  fittings  sufficiently in advance 
for  approval.  The contractor when called   upon     shall    provide  "make"  of samples  as  per  approved 
list  for  approval  before  execution      free      of      cost      and  also      will  make    arrangements    for  
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transportation of samples  to the designated  test    house    as per the direction  of  Engineer‐in‐charge  of 
the work  at  his  own  cost.  Cost  of  testing will  also  be borne by the contractor. 

 
9.  Any   notice    to   be given under this contract shall   be   sent   by   registered post, Speed post at the  last 

known  registered  or    head    office  address  of  the  contractor  and  shall  be  deemed  to  have  been 
effected   at  the  time at which  the  letter would be   delivered   in   the ordinary course of post. 

 
10. The  contractor  shall  have  to  provide  2  (two)  years  warranty  for  any manufacturing  defects  in  the 

material used for execution of the work. 

 
11.  The contractor shall be supplied drawings required for execution of work like architectural, structural & 

all  service  plans  and  other  detailed  drawings  immediately  as  &  when  required.  If  any  particular 
drawing  is  required for  execution  of  work,  contractor  shall  inform  the Engineer‐in‐Charge  in writing 
at least 15 days in advance. 

 
12.  The contractor  shall be  responsible  for obtaining necessary clearances  for  the works executed by  him 

from  local  bodies  for  occupation  of  the  building.     Necessary  liasoning with  other working agency & 
local bodies shall be his responsibility. Any statutory fees to be paid on account of said clearances  shall 
be reimbursed to contractor by RECPDCL. 

 
13.  The payment  to  the contractor  shall be made  from  the  registered  office of   REC or  RECPDCL at   New 

Delhi  and  cheques  will  be  issued  and  payable  at   Delhi/New  Delhi.    The  contractor shall  not  claim 
anything  extra  on  this  account.    Alternatively  the  payment maybe  made online through RTGS/NEFT. 

 
14.  The  Contractor  should  be  registered  under  VAT  for  works  in  the  State  where  the  work  is  to  be 

executed  and  submit  a  copy of  registration  along with  tender.   The  said VAT  shall  be deducted      as 
per  laws  at  source  as  applicable.  The  contractor  shall  submit  the  bills  as required under DVAT. 

 
15.  The contractor  should have valid PF Code  , PAN, TIN  and ESI No. &  should provide a copy of PF & ESI 

Registration.  The  contractor  shall  provide  the  copies  of  challans  as  a proof  of  remittance  of  PF &  ESI 
amount. The contractor  should also maintain  the PF  records,  labour records  i.e. copies of wage sheets, 
attendance sheets, monthly returns, annual returns and any other record in this regard for inspection and 
should provide as and when required by the Engineer‐in‐charge  

13.  Defect  Liability  &  Maintenance  Period:  The  contractor  shall  be  fully  responsible  for  the  quality, 
workmanship and structural     safety     of  the construction.   The contractor shall be  fully responsible  for 
liability of defects  in  the work executed by him  for a period of  one   year  from  the date of  successful 
handing  over  of  the work  on  rectifying  the  list  of  defects/  deficiencies  observed  by  RECPDCL/Owner 
before  taking over. The defect  liability period  shall  start  from  the date  the project  is handed over. All 
defects observed during the defect liability period shall be rectified by the contractor at his   own cost and 
expenses. The Contractor will be responsible to maintain the newly constructed toilet blocks free of cost 
for a period of one year from the date of handing over the same to the client. Any major/ minor repair 
will be done by the contractor free of cost for the one year after handing over to the client. Any leakage, 
blockage or any other defect shall have to be attended by the Contractor immediately to keep the toilets 
functional.  In  the  event of  failure on  the part of  the  contractor  to  rectify  the defects,  the  same may, 
without   prejudice to any other right available to it in law, be rectified by RECPDCL for and on behalf  of 
contractor. RECPDCL shall have the right to deduct or set off the expenses incurred by it in rectifying the 
defects as aforesaid from/against any amount due and payable or becoming due and payable by RECPDCL 
to  the  contractor under  this agreement or any other  contract what‐so‐ever. During  the Defect‐liability 
period contractor has to employ a  supervisor  to look after the defects for which nothing extra would be 
payable to the contractor. 
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       Activities to be insured in cleaning and upkeep part of contract for one year during defect liability period 
and one additional year after defect liability period  are indicated in scope of work and SOR. 

 
14. The contractor will be responsible  for obtaining “Contractor All Risk Policy"  towards entire cost  of  the 

work  and  will  obtain  “Workmen  compensation  policy”  at  his  own  cost.      The  policy  should  cover 
entire tenure of contract inclusive of extended period, if any. The CAR Policy shall be valid upto 02 years 
from the date of handing over of the project to the client. 

 
15. The  decision  of  the  Chairman ,  RECPDCL,  regarding  the  quantum  of reduction as well  as justification 

thereof   in respect  of   rates    for substandard work will be final and would not be open to  arbitration 
and adjudication. 

 
16. The  contractor  has  to  control  noise  and  air  pollution  at  site  as  per  norms  of  State    Pollution Control 

Board. 

 
17. The  contractor  will  be  responsible  to  get  register  himself  under  labour  cess  in  “State Buildings and 

other construction workers” welfare board. 

 
18. No advance shall be paid to the contractor against any Material, Tools & Plants, equipment& machinery 

etc. brought at site by the contractor. 

 
19.  The      work      may      be      inspected      by      Central      Vigilance      Commission      and      any 

deductions/compensation  proposed    by    CVC  or  RECPDCL  or  owner  in  regard  to  defective  work or  
work  not  confirming to specification, loss of time,  amount shall be deducted from his dues. 

 
20. The  contractor  shall  make  all  arrangements  for  ground  breaking  Ceremony  /  inaugural function etc. 

for  the  projects  as  required  and  the  cost  towards  it  is  deemed  to  be  included  in his  rates/offer. Any 
expenditure already incurred /to be incurred by RECPDCL shall be recovered from the Contractor. 

 
21. RECPDCL shall not supply or procure any material for use on works and the contractor has to make his 

own arrangements  for supplying, procuring  transportation and storage of all such materials  required 
for the work, at his own cost. 

 
 
22. It  is clearly agreed and understood by the  tenderers/  contractors  that notwithstanding anything  to  the 

contrary  that may be stated  in  the agreement between RECPDCL &  the contractor, the contractor shall 
become entitled to payment only after RECPDCL received the corresponding  payment(s)  from  the  client 
/  owner  for  the  work  done  by  the  contractor. Any delay  in  the  release  of  payment  by  the  client  / 
owner to RECPDCL leading to a delay in the release  of  the  corresponding payment by  RECPDCL  to  the 
contractor,  shall  not  entitle  the contractor any compensation / interest from RECPDCL. 

23. The contractor will have  to submit a no claim / final claim certificate, duly                       notarized on a stamp 
paper of appropriate value, as per the prescribed format of RECPDCL, while release of security deposit. 

 
24. The rates quoted by the Contractors shall be inclusive of all the taxes including service tax. Nothing extra 

shall be  payable  on  account  of  any  type  of  tax.  The  rates  quoted  shall  be  fix  &  firm  for  the entire 
contract period including extended period, if any. 
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25.  The payment  shall be made  to  the  contractor  as per  the  following  schedule    (cost under  construction 

head) 

 
(i)  On  completion  of  all  the  works  upto  plinth   level   including

 construction of base platform excluding tile work. 
15% of
total cost of toilet 
block 

(ii)  On  completion  of  all  the  works  of  superstructure  including 
erection  &  installation  of  wall  &  roof,  doors,  windows,  ventilators 
etc. 

50% of
total cost toilet 
block 

(iii)  On completion of all the balance works like leach pit, fixtures, water 
/sewer  disposal  lines  and commissioning & handing over to the client 

25% of
total cost toilet 
block 

(iv)  After  Three  month  of  commissioning  and  handing  over  to  the 
owner/client. 
 

5% of
total cost of toilet 
block.

(v)  After completion of one year defect liability period 5% of
total cost of toilet 
block. 

 
Note: Upkeep and  cleaning  cost  considered under Upkeep and  cleaning head  shall be  released quarterly 
12.5% of cost quoted under Upkeep and cleaning head. Each quarter after handing over of works, subjected 
to verification from school authorities. 
 
 
26. The Nos. of Toilets blocks  in  each package  is  indicative  only.    However,  the nos. of  toilets blocks may 

increase or decrease in each package depending upon the client’s requirement, locations of  the site etc 
27.  The  contractor  shall  construct  the  toilet  blocks  at  the  site  made  available  by  the  school/local 

administration. Any  leveling or cutting / filling required  shall be done by the Contractor. Nothing extra 
shall be paid  to  the contractor  for any  leveling / cutting or  filling as  required as per site condition. On 
completion  of  the  work,  the  contractor  shall  necessarily  obtain  the  signature  of  the  Principal/Vice‐
Principal of the school as evidence of Handing over/Taking over of the Toilet utilities, under the contract.  
This note shall be counter‐signed by RECPDCL authorised representative. 

 
28. SCOPE CHANGES NECESSITATED BY SCHOOL/ DEO :In case of any scope deletion, changes in the scope of 

work, etc..., are necessitated during the progress of work, arising out of the requirements of the concerned 
school authorities, the Contractor shall obtain necessary instructions in writing from the Principal and the 
DEO (District Education Officer) for the same giving reasons/ justification, for further instructions by the 
RECPDCL management. 

 
29. The work is required to be carried out at the schools which may be running classes/having mid‐term or 

annual vacations and Contractor shall be required to plan his activities accordingly so that the day to day 
running of the school is not hampered and the progress of the work is achieved as per contractual    
requirement. 

30.The work shall be carried out as per CPWD‐2013 Schedule and it's corresponding Technical   Specifications 
and in the absence of same, IS specifications shall be applicable.  In case of non‐availability of both CPWD & 
IS specifications and in case of Non‐Schedule Items, the work shall be carried out as per the Item 
Description and as per the best industry practice for the same. The work shall be executed  according to the 
instructions and directions of the Engineer‐in‐charge. 
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31. SECURITY, WATCH & WARD AND MAINTENANCE: 
     The contractor shall maintain, at his own cost, the security of the "Site", i.e., the school premises allotted to 

him for the Construction of Toilet Blocks, in good condition and shall keep regular watch and provide 
security to the same at all times, so as to prevent pilferage of materials and fittings, damage to property, 
etc.., till the last toilet, under the contractor's scope is completed and handed over, as prescribed hereof. 
Responsibility for providing Watch & Ward, security to the  contractors materials, equipment, protection to 
completed works etc. Shall   be of the contractor until the completion and  handing over of the work. 
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ANNEXURE V (Technical) 

1. TECHNICAL SPECIFICATIONS 
2. SCOPE OF WORK 
3. PREAMBLE TO SCHEDULE OF RATES 
4. SCHEDULE OF RATES (SOR) 
5. SUMMARY OF PACKAGES. 
6. PRICE BID OF INDIVIDUAL PACKAGE (to be filled online) 
7. LIST OF APPROVED MAKES 
8. DRAWINGS 
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1. Technical Specifications for Toilets    (Conventional Type) 
 
The work shall be carried out as per CPWD‐2013 Schedule and it's corresponding Technical    Specifications and 
in  the  absence of  same,  IS  specifications  shall be  applicable.    In  case of non‐availability of both CPWD &  IS 
specifications and in case of Non‐Schedule Items, the work shall be carried out as per the Item Description and 
as per  the best  industry practice  for  the same. The work shall be executed   according  to  the  instructions and 
directions of the Engineer‐in‐charge. 
 
General Technical Specifications: 
  

1. Earthwork in excavation/backfilling  including disposal of excess excavated earth, disposed earth to 
be leveled and neatly dressed i/c backfilling under the floors. 

2.  P.C.C 1:4:8 under the floors and below foundations. 
3. B/W in cement mortar 1:6 (1 Cement  6 coarse sand) in foundation. 

4. B/W in cement mortar 1:6 (1 Cement  6 coarse sand) in super structure. 

5. Half B/W in superstructure in cement mortar 1:4 

6. All R.C.C work in 1:2:4( 1 cement:2 Coarse sand:4 stone agg. 20mm nominal size 

7. Cement Plaster 15mm, 12mm on walls with cement mortar 1:6 &  6mm cement plaster of mix 1:3 
in    ceiling. 

8. Flooring  : antiskid tiles  inside the toilet &ceramic tiles  in   Dado upto   900mm height and cement 
concrete flooring. 

9. All door shutters & frames shall of MS as per drawings. 
10. Windows/Ventilators shall be made of M.S. section and fixed with M.S wire mesh. 

11.  Painting :outside walls : Cement Paint 

12. Inside walls : Whitewash of approved shade and color. 

13. M.S. Members : Synthetic enamel Paint 
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2.  COMPLETE SCOPE OF WORK 
The  Scope  of work  for  Construction  of  Toilets  in  Schools  under  Swachh Vidyalaya Abhiyan    shall  generally 
comprise of but not be limited to the following. 
Taking  over  of  clear  /  hindrance  free  site  from  the  concerned  school  Principal/  Headmaster  /  local 
administration and construction & upkeep of toilets as per the methodology mentioned below. 
CONVENTIONAL 
A. Civil works for Girls / Boys Toilet 
1. Earthwork in excavation &backfilling. 
2. Brickwork in foundations and superstructure. 
3. RCC or Red Stone Roof construction. 
B. Architectural 
1. Internal and external plastering, painting and tiling. 
2. MS doors. 
3. Supply and Installation of Chinaware/ fittings. 
C. Water supply and Sewerage works 
Providing plumbing and drainage works for toilet block including, Water tank & leach pit. 
Handing over of the completed & commissioned work to the client The Contractor shall be responsible for 
routine cleaning and upkeep &  maintenance of toilets during the defect liability period (i.e. One Year from the 
Handing over of the Toilets) and routine cleaning and upkeep for additional one year after the defect liability 

period. The Contractor shall provide all necessary materials, equipment and labour etc. for the execution and 
maintenance of work till completion. All materials that go with the work shall be approved by Engineer‐in‐
Charge prior to procurement and use. The engineer‐in‐charge can also ask the contractor to get certification of 
material to be got done from manufacturer at any stage 
Upkeep and cleaning   activities  to be carried out  for  the scope of work covered under upkeep and cleaning  
head is as follows. 
Upkeep and  cleaning   of all  internal and external assets &  services of  toilet block with all  labour, T&P and 
consumables etc.as required on all days excluding school holidays with the following operations: 

a) Washing and moping of toilet floor with the help of phenyl cleaning of WC pot with the help of brush 
and toilet cleaner like harpic/sani fresh and cleaning of wall tile/dado(once in a day). 

b) Cleaning of  water tank with the help of bleaching powder(once in 15  days.) 
c) Cleaning of leach pit including disposal of leach pit waste (once in a year) 
d) Cleaning of  incinerator  including safe disposal of disposables.(as per requirement minimum once  in a 

month). 
e) Cleaning of  incinerator  including safe disposal of disposables.(as per requirement minimum once  in a 

month). 
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3. PREAMBLE TO SCHEDULE OF RATES  

NAME OF WORK: CONSTRUCTION OF TOILETS IN SCHOOLS UNDER SWACHH VIDYALAYA 
ABHIYAN 

BIDDING DOCUMENT: RECPDCL/Tech/Swachh Vidyalaya Abhiyan/Financial Bid/1730 

NAME OF BIDDER: M/s  

PREAMBLE TO SCHEDULE OF RATES  

1. The Schedule of Rates shall be read with all other sections of this Bidding Document.  

2. The Contractor is deemed to have studied the details of works to be done including scope of work, 
scope of supply and technical specification within the Contract Period and should have acquainted 
himself of the conditions prevailing at site.  

3. All duties and taxes including any other statutory payment payable by the Contractor under the 
Contract, or for any other cause, shall be included in the quoted prices as per Schedule of Rates 
including Service Tax.  

4. The Quoted Price shall remain firm and fixed till the completion of Work in all respects and no 
escalation in prices on any account shall be admissible to the Contractor except for the provisions 
indicated in the Bidding Document. The Bids of all such bidders not complying this requirement shall 
not be accepted.  
5. Bidder shall quote as per S.O.R. item only. No comment, explanation or clarification in  
S.O.R. is acceptable.  
6. All items of work mentioned in the Schedule of Rates shall be carried out as per the instructions of 
Owner and the rates are deemed to be inclusive of all costs towards material, consumable, labour, 
supervision, tools & tackles etc. as specified in the bidding document.  

7. The location of schools in the District is tentative which may change within the District. Bidder to 
quote the prices after considering the above aspect. 
 

 
 
 
 
STAMP & SIGNATURE OF BIDDER  
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4. Schedule of rates 

SCHEDULE OF ITEMS & QUANTITIES FOR CIVIL&PLUMBING  WORKS OF PROPOSED  
GIRLS & BOYS  TOILET WITH 2WC  -TOILET BLOCK 

S.No
. 

DSR201
3 

Code 
No. 

Description of Item 

Unit Qty. Rate in Amount in 

      EARTH WORK            

1 2.80. 

Earth work in excavation by mechanical 
means (Hydraulic excavator) /manual 
means in foundation trenches or drains 
(not exceeding 1.5 m in width or 10 sqm 
on plan), including dressing of sides and 
ramming of bottoms, lift upto 1.5 m, 
including getting out the excavated soil 
and disposal of surplus excavated soil as 
directed, within a lead of 50 m. 

           

   2.8.1 All kind of soils Cum. 7.00 148.25. 1037.75. 

2 2.10 

Excavating trenches of required width for 
pipes, cables, etc. including 
excavation for sockets, and dressing of 
sides, ramming of bottoms depth upto 1.5 
m including getting out the excavated 
soil, and then returning the soil as 
required in layers not exceeding 20 cm in 
depth including consolidating each 
deposited layer by ramming, watering 
etc. and disposing of surplus excavated 
soil as directed, within a lead of 50 m. 

           

   2.10.1 All kind of soil            

   2.10.1.2 
Pipes, cables etc. exceeding 80 mm dia 
but not exceeding 300 mm dia Meter 5.00 192.75. 963.75. 

3 2. 

Filling available excavated earth 
(excluding rock) in trenches, plinth, sides 
of foundations etc. in layers not 
exceeding 20 cm in depth, consolidating 
each deposited layer by ramming and 
watering, lead up to 50 m and lift up to 
1.5 m. 

Cum 4.00 101.50. 406.00. 

      CONCRETE WORK            

4 4.10. 

Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centring and shuttering - All work 
up to plinth level. 

           

   4.1.3 
1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate 20 mm nominal size) Cum 0.40 

4921.70
. 

1968.68. 
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   4.1.8 
1:4:8 (1 Cement : 4 coarse sand : 8 
graded stone aggregate 40 mm nominal 
size) 

Cum 1.00 
3920.65
. 

3920.65. 

   4.11 
1:2:4 (1 cement : 2 coarse sand : 4 graded 
stone aggregate 20 mm nominal size) 
(Damp proof course 50mm thick) 

sqm 3.00 255.00. 765.00. 

5 4.12. 

Extra for providing and mixing water 
proofing material in cement concrete 
work in doses by weight of cement as per 
manufacturer's specification. 

per 50 
kg 
cement 

2.00 44.36. 88.72. 

S.No
. 

DSR201
3 

Code 
No. 

Description of Item 

Unit Qty.     

6 4.13. 

Applying a coat of residual petroleum 
bitumen of grade of VG-10 of approved 
quality using 1.7 kg per square metre on 
damp proof course after cleaning the 
surface with brushes and finally with a 
piece of cloth lightly soaked in kerosene 
oil. 

Sqm 3.00 108.75. 326.25. 

7 4.17. 

Making plinth protection & Ramp ,50 
mm thick of cement concrete 1:3:6 (1 
cement: 3 coarse sand : 6 graded stone 
aggregate 20 mm nominal size) over 
75mm thick bed of dry brick ballast 40 
mm nominal size, well rammed and 
consolidated and grouted with fine sand, 
including finishing the top smooth. 

Sqm 7.89 378.95. 2988.78. 

     
REINFORCED CEMENT 
CONCRETE WORK            

8 5.10. 

Providing and laying in position specified 
grade of reinforced cement concrete, 
excluding the cost of centering, 
shuttering, finishing and reinforcement - 
All work up to plinth level : ). 

           

   5.1.2 
1:1.5:3 (1 cement : 1.5 coarse sand : 3 
graded stone aggregate 20 mm nominal 
size) 

Cum 0.25 
5552.25
. 

1388.06. 
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9 

5.3 
(Rates 
taken 
from 

similar 
iten no 
5.2.2) 

Reinforced cement concrete work in 
beams, suspended floors, roofs having 
slope up to 15° landings, balconies, 
shelves, chajjas, lintels, bands, plain 
window sills, staircases and spiral stair 
cases up to floor five level, excluding the 
cost of centering, shuttering, finishing 
and reinforcement, with 1:1.5:3 (1 
cement : 1.5 coarse sand : 3 graded stone 
aggregate 20 mm nominal size). 

Cum 1.00 
6319.20
. 

6319.20. 

10 5.90. 
Centring and shuttering including 
strutting, propping etc. and removal of 
forms for: 

           

   5.9.3 

Suspended floors, roofs, landings, 
balconies and access platform. 

Sqm 
10.0
0 

371.80. 3718.00. 

   5/9/15 

Small lintels not exceeding 1.5 m clear 
span, moulding as in cornices, window 
sills, string courses, bands, copings, bed 
plates, anchor blocks and the like 

Sqm 2.00 186.40. 372.80. 

11 5.22A 

Steel reinforcement for R.C.C. work 
including straightening, cutting, bending,
placing in position and binding all 
complete above plinth level. 

           

   5.22A.6 
Thermo-Mechanically Treated bars Kilogra

m 
85.0
0 

66.50. 5652.50. 

     ROOFING         

   12.41 

Providing and fixing on wall face 
unplasticised Rigid PVC rain water pipes 
conforming to IS : 13592 Type A, 
including jointing with seal ring 
conforming to IS : 
5382, leaving 10 mm gap for thermal 
expansion, (i) Single socketed pipes. 

        

   12.41.2 110 mm diameter Metre 1.00 218.60. 218.60. 
   12.42.5 Bend 87.5°         
   12.42.5.2 110 mm bend Each 2.00 160.25. 320.50. 
      BRICK WORK            

12 6.10. 

Brick work with common burnt clay 
FPS(non modular) brick of class 
designation 7.5 in foundation and plinth 
in: 

           

   6.1.2 
Cement mortar 1:6 (1 cement : 6 coarse 
sand) 

Cum 3.00 
4646.50
. 

13939.50. 
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13 6.40. 

Brick work with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above 
plinth level up to floor V level in all 
shapes and sizes in : 

           

   6.4.2 
Cement mortar 1:6 (1 cement : 6 coarse 
sand) 

Cum 1.00 
5325.10
. 

5325.10. 

 14  6.12 

Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundations and plinth 
in : 

        

   6.12.2 
Cement mortar 1:4 (1 cement :4 coarse 
sand) 

Sqm 1.00 574.70. 574.70. 

15 6.13. 

Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 in superstructure above 
plinth level up to floor V level. 

           

   6.13.2 
Cement mortar 1:4 (1 cement :4 coarse 
sand) 

Sqm 
23.0
0 

647.90. 14901.70. 

      FLOORING            

16 11.36. 

Providing and fixing 1st quality ceramic 
glazed wall tiles conforming to IS:15622 
(thickness to be specified by the 
manufacturer), of approved make, in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-Charge, in skirting, risers of 
steps and dados, over 12 mm thick bed of 
cement mortar 1:3 (1 cement : 3 coarse 
sand) and jointing with grey cement 
slurry @ 3.3kg per sqm, including 
pointing in white cement mixed with 
pigment of matching shade complete. 

Sqm 9.00 793.60. 7142.40. 

17 11.37. 

Providing and laying Ceramic glazed 
floor tiles of size 300x300 mm (thickness 
to be specified by the manufacturer) of 
1st quality conforming to IS : 15622 of 
approved make in colours such as White, 
Ivory, Grey, Fume Red Brown, laid on 
20 mm thick cement mortar 1:4 (1 
Cement : 4 Coarse sand), including 
pointing the joints with white cement and 
matching pigment etc., complete. 

Sqm 3.00 822.10. 2466.30. 
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 18   

52 mm thick cement concrete flooring 
with concrete hardener topping, under 
layer 40 mm thick cement concrete 1:2:4 
(1 cement : 2 coarse sand : 4 graded stone 
aggregate 20 mm nominal size) and top 
layer 12 mm thick cement hardener 
consisting of mix 1:2 (1 cement hardener 
mix : 2 graded stone aggregate 6 mm 
nominal size) by volume, hardening 
compound mixed @ 2 litre per 50 kg of 
cement or as per manufacturer’s 
specifications. This includes cost of 
cement slurry, but excluding the cost of 
nosing of steps etc. complete. 

Sqm 3.00 480.10. 1440.30. 

              
                   
      FINISHING            
19 13.10. 12mm cement plaster of mix:            

   13.1.2 
1:6 (1 cement : 6 fine sand) 

Sqm 
20.0
0 

133.85. 2677.00. 

   13.5 
15 mm cement plaster on rough side of 
single or half brick wall of mix:         

   13.5.2 
1:6 (1 cement : 6 coarse sand) 

Sqm 
35.0
0 

164.75. 5766.25. 

   13.7 
12 mm cement plaster finished with a 
floating coat of neat cement of mix :         

   13.7.2 1:4 (1 cement: 4 fine sand) Sqm 7.00 180.60. 1264.20. 
20 13.160. 6 mm cement plaster of mix :            
   13.16.1 1:3 (1 cement : 3 fine sand) Sqm 9.00 120.35. 1083.15. 

21 13.37. 
White washing with lime to give an even 
shade :            

   13.37.1 
New work (three or more coats) 

Sqm 
30.0
0 

14.35. 430.50. 

22 13.44. 
Finishing walls with water proofing 
cement paint of required shade :            

   13.44.1 
New work (Two or more coats applied @ 
3.84 kg/10 sqm) Sqm 

35.0
0 

54.40. 1904.00. 

23 13.61. 
Painting with synthetic enamel paint of 
approved brand and manufacture to give 
an even shade : 

           

   13.61.1 
Two or more coats on new work 

Sqm 
11.0
0 

63.05. 693.55. 
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 24  16.64 

Providing and laying 75 mm thick 
compacted bed of dry brick aggregate of 
40 mm thick nominal size including 
spreading, well ramming, consolidating 
and grouting with jamuna sand, including 
finishing smoothe etc. complete as per 
direction of Engineer-in-charge. 

Sqm 6.00 106.70. 640.20. 

      SANITARY FITTINGS            

25 17.13. 
Providing and fixing white vitreous china 
water closet squatting pan (Indian type) :            

   17.13.2 
Orissa pattern W.C. pan of size 580x440 
mm 

Each 2.00 
1359.80
. 

2719.60. 

 26  17.35 
Providing and fixing soil, waste and vent 
pipes: 

        

     100 mm dia         

   17.35.1.2 
Centrifugally cast (spun) iron socket & 
spigot (S&S) pipe as per IS: 3989. Metre 4.00 952.50. 3810.00. 

 27  17.36 

Providing and filling the joints with spun 
yarn, cement slurry and cement mortar 
1:2 (1 cement : 2 fine sand) in S.C.I./ C.I. 
Pipes : 

        

   17.36.2 100 mm dia pipe Each 6.00 70.10. 420.60. 
 28  17.57 Providing and fixing collar :         
   17.57.1 100 mm         
   17.57.1.2 Sand cast iron S&S as per IS - 3989 Each 2.00 317.05. 634.10. 
      WATER SUPPLY            

29 18.70. 

Providing and fixing Chlorinated 
Polyvinyl Chloride (CPVC) pipes, having 
thermal stability for hot & cold water 
supply, including all CPVC plain & brass 
threaded fittings, including fixing the 
pipe with clamps at 1.00 m spacing. This 
includes jointing of pipes & fittings with 
one step CPVC solvent cement and 
testing of joints complete as per direction 
of Engineer in Charge. Internal work - 
Exposed on wall 

           

   18.7.2 20 mm nominal outer dia Pipes Metre 1.00 182.15. 182.15. 

30 18.54. 
Providing and fixing PTMT bib cock of 
approved quality and colour.            

   18.54.1 
15mm nominal bore, 86 mm long, 
weighing not less than 88 gms Each 2.00 132.05. 264.10. 

31 18.55. 
Providing and fixing PTMT stop cock of 
approved quality and colour.            

   18.55.2 
20 mm nominal bore, 89 mm long, 
weighing not less than 88 gms Each 1.00 166.90. 166.90. 
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WATERPROOFING WORKS 

        

 32  22.14 
Grading roof for water proofing 
treatment with         

   22.14.2 
Cement mortar 1:3 (1 cement : 3 coarse 
sand) 

Cum 0.25 
8116.10
. 

2029.03. 

     NON SCHEDULE ITEMS         

 33  NS-1 

Making Logo with approved black 
Japan/Blue paint of approved brand and 
manufacture, as per standard design 
logo.(Company logo and Swach Bharat 
abhiyan logo to be considered as one 
logo.) 

LS 1.00 300.00. 300.00. 

 34 

NS-2 
(Rates 
derived 

from 
similar 
item 
no 

10.5.2) 

Providing and fixing 0.8 mm thick M.S. 
sheet door with frame of 25x25x3 mm 
angle iron and 3 mm M.S. gusset plates 
at the junctions and corners, all 
necessary. 
fittings complete, including applying a 
priming coat of approved steel primer. 
Using flats 20x3mm for diagonal braces 
and central cross piece 

Kilogra
m 

65.0
0 

101.20. 6578.00. 

 35 

NS-3 
(Rates 

are 
similar to 

DSR 
Item 
no 

10.13.1) 

Providing and fixing T-iron frames of 
size 30x30x3 mm for doors, windows 
and ventilators of mild steel Tee-sections, 
joints mitred and welded, including 
fixing of 
necessary butt hinges and screws and 
applying a priming coat of approved steel 
primer. 
Fixing with 15x3 mm lugs 10 cm long 
embedded in cement concrete block 
15x10x10 cm of C.C. 1:3:6 (1 Cement : 3 
coarse sand : 6 graded stone aggregate 
20 mm nominal size) 

Kilogra
m 

25.0
0 

81.95. 2048.75. 

               
      LEACH PIT           
                   

36    Earthwork in excavation  CUM  2.92  146.50.  427.78. 

37   

Half brick masonry with common burnt 
clay F.P.S. (non modular) bricks of class 
designation 7.5 in foundations and plinth 
in C.M 1:4  SQM  1.43  574.70.  820.10. 

38 

NS‐4 
(Similar 

to 
DSR‐ 

23.15.1) 

Half brick masonry with common burnt 
clay F.P.S. (non modular) bricksof class 
designation 7.5 in superstructure above 
plinth level up to floor V level. C.M 1:4 

SQM  2.62  647.00.  1695.14. 
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39 NS‐5 
(Similar 

to 
DSR item 
no 5.12) 

Providing, hoisting and fixing up to floor 
five level precast reinforced cement 
concrete work  work for leach pit cover 
and the like, including the cost of required
centering, shuttering but excluding cost of 
reinforcement, with 1:2:4 (1 
cement: 2 coarse sand: 4 graded stone 
aggregate 20 mm nominal size) 

CUM  0.16  5829.00.  915.15. 

40    

Steel reinforcement for R.C.C including 
cutting bending,placing and all complete 

upto plinth level 

     KGS 
12.5
6  66.25.  832.10. 

41    12mm thick plaster  SQM  2.10  145.40.  304.76. 

42     6mm thick plaster  SQM  2.10  120.35.  252.25. 

43     MS RING  NOS  2.00  100.00.  200.00. 

                    

                    
      TOTAL  115305.00.

 
 
 

SCHEDULE OF ITEMS & QUANTITIES FOR CLEANING AND UPKEEP OF ONE TOILET BLOCK FOR TWO YEARS 

S.No 

DSR‐
13 

Code 
Description of Item 

Frequency 

Unit 
Qty. 

Rate in 
Rs 

Amount 
in Rs 

1  NS‐1 

Maintenance and upkeep of all 
internal and external assests & 
services of Toilet Block with all 
labour, T & P and consumables etc. 
as required on all days excluding 
school holidays with the following 
operations: (all the consumables 
shall be supplied by the contractor 
and verified by the School 
Authorities). 

  

  

     

  

   a) 

Washing and moping of toilet floor 
with the help of phenyl. Cleaning 
of WC pot and with the help of 
brush and toilet cleaner like harpic 
/ sani‐fresh etc. and Cleaning of 
wall tiles /dado. 

Once in a 
day 

Per Toilet
Block per 
Month 

20.0  800  16000 

   b)  

Cleaning of water tank with the 
help of bleaching powder. 

Once in 15 
days 

Per Toilet
Block per 
Month  20.0  100  2000 
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   c) 

Cleaning of leachpit including 
disposal of leachpit waste 

Once in a 
year  Per 

Operation

2  340  680 

   d) 
Cleaning of incinerator including 
safe disposal of all disposables 
(applicable for girls toilets only) 

As per 
requirement,
Minimum 
once in a 
month  Per Toilet

Block per 
Month 

20  50  1000 

                  Total  19680 

                       

               GRAND TOTAL  134985 

 
 
      OPTIONAL STRUCTURAL ITEM FOR ROOF              

                    

1    

Providing structural steel work  in single 
section ,fixed with or without connecting plate 
,inclduing cutting hoisting fixing in position 
and applying a coat of approved steel primer 
and paint all complete 

Kg  175.00 101.00.  17675.00. 

                    

2    

Providing Red sand stone slab (40 to 50mm 
thick) for roofing and laying them in cement 
mortar 1: 4 (1 cement 4  coarse sand) over 
wooden karries or RCC battens or structural 
steel sections (karries or battens or structural 
steel sections to be paid separately) including 
pointing the ceiling joints with cement with 
mortar 1:3 (1 cement 3 coarse sand ) all 
complete. 

sqm 8.00  425.00.  3400.00. 

                  21075.00 

 
 
 
 

 
 
. 
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5. SUMMARY OF PACKAGES (PACKAGE LIST ) 
 

A. PACKAGES FOR CONSTRUCTION AGENCY 

S.NO OF 
PACKAGE 

DISTRICT NO OF 
TOILET 
BLOCKS 

ESTIMATED 
COST(CRORE) 

EMD 

BIHAR 
1 PATNA 539 7.28  522800

2 GAYA  649 8.76  537600
U.P 

3 BALIA I 474 6.40  514000

4 BALIA II 535 7.22  522200

5 BALIA III 496 6.70  517000

6 BALIA IV 466 6.29  512900
MADHYA PRADESH 

7 DHAR 573 7.73  527300

8 RATLAM 344 4.64  500000

9 VIDHISA 384 5.18  501800
TELANGANA 

10 NALGONDA,  445 6.01  510100

11 RANGREDDY,KHAMAM 510 6.88  518800

  TOTAL 5415      

            

B. PACKAGES FOR NGOS 
U.P 

1 Jalaun 34 0.46  50000
PUNJAB 

2 
GURDASPUR, 
PATHANKOT 121 1.63  250000

RAJASTHAN 
3 AJMER 154 2.08  250000

4 BHARATPUR,    127 1.71  250000

5 JODHPUR 39 0.53  100000

6 UDAIPUR I 106 1.43  250000

7 UDAIPUR  II 114 1.54  250000
TELANGANA 

8 
MEHBUB NAGAR, 
ADILABAD 102 1.38  250000

9 WARANGAL 106 1.43  250000

MADHYA PRADESH 
10 JHABUA-I 146 1.97  250000

11 JHABUA-II 143 1.93  250000
BIHAR 

12 NALANDA-I 131 1.77  250000

13 NALANDA-II 140 1.89  250000

14 NALANDA-III 129 1.74  250000

   Total  1592      
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6. PRICE BID OF INDIVIDUAL PACKAGE (to be filled online) 
 
7. LIST OF APPROVED MAKES 
 

LIST OF APPROVED MAKES/BRANDS OF MATERIALS 
 
1. Adhesive 
a) FEVICOL 
b) VEMICOL 
 
2. Screws  
a) GKW 
b) Nettle fold 
 
3. Glass  
a) ATUL 
b) MODI FLOAT 
c) Saint Gobain 
d) Asahi 
 
4. Paints & Distemper  
a) Asian 
b) Berger 
c) Nerolac 
d) ICI 
 
5. Water proofing Cement Paint 
 a) Snowcem Plus (Snowcem India Ltd.) 
or Equivalent 
 
6. Water proofing Compound 
 a) Pidilite 
b) Cico 
c) ACC 
d) Roffe 
 
7. Glazed Tiles 
 a) Somany Pilkington (first quality) 
b) Johnson (first quality) 
c) Kajaria (first quality) 
d) Orient (first quality) 
 
8. Vitreous China Sanitary ware 
 a) Hindware 
b) Parryware 
c) Cera 
 
9. W.C. seat and cover 
 a) Commander I.S. (solid heavy duty) 
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(IS-2548) 
 b) Admiral (solid heavy duty) 
c) Diplomat (solid heavy duty)  
equivalent or as per approval of engineer in charge in  case of non  availability  
 
10. PVC Flushing Cistern  
a) Duralite 
b) Commander 
c) Hindware 
d) or any other equivalent approved makes 
 
11. C.P. brass fittings,  
a) Parko fixtures & C.P. Waste 
b) Kingston Bathroom accessories  
c) Jaquar 
 
12. i) P.V.C. pipes and fittings  
a) Supreme 
b) Prakash 
c) Prince 
d) Tirupati Structures Ltd. 
ii) PPR-Pipe/fittings SFMC, Supreme, Prakash (3 Layer ) 
iii) CPVC Pipe & Fittings Supreme/Astral Flow guard/ Ajay Flow guard 
 
13. Brass stop cock Bib cocks 
 a) Leader 
b) L & K 
 
14. Ball valve with float  
a) Leader 
b) L & K 
 
15. Stoneware pipes & Gully Traps  
a) Perfect or equilent. 
16. R.C.C. pipes  
a) As per Approved Manufacturer. 
 
In case of non-availability of an item in a particular location prior approval shall be obtained from 
engineer in charge for all the items . 
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8. DRAWING 
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ANEXURE-VI 
BID BANK GUARANTEE (EARNEST MONEY)  
(To be stamped in accordance with Stamp act) 
 
This deed of Guarantee made this __________________ day of ___________________   20_   
by____________________________________________________________________________  
((Name of the Bank) 
having one its branch at  _____________________________________________________  acting 
through its Manager (hereinafter called the “Bank”) which expression shall wherever the context so 
requires includes its successors and permitted assigns in favour of REC Power Distribution  Company 
Ltd., registered  under the Companies Act, 1956, having  its  office  at   
 
______________________________________________________________(hereinafter called)  
(“RECPDCL”) which expression shall include its successors and assigns. 
 
WHEREAS RECPDCL has invited tender vide their Tender Notice No.    
 ______________________________________ Dated _________________ to be opened on AND 
WHEREAS M/s _________________________________________________________________  
 
(Name of Tenderer)  
having its office at ___________________________________________________________  
(hereinafter called the “Tenderer”), has/have in response to aforesaid tender notice offered to supply/ 
do the job ___________________________ as contained in the tender.  
 
 
AND WHEREAS the Tender is required to furnish to RECPDCL a Bank Guarantee for a sum of Rs. 
__________________ (Rupees ____________________________________________  
_______________Only) as Earnest Money for participation in the Tender aforesaid. 
 
AND WHEREAS, we _________________________________________________________  
(Name of Bank)  
have at the request of the tenderer agree to give RECPDCL this as hereinafter contained.  
 
NOW, THEREFORE, in consideration of the promises we, the undersigned, hereby covenant     that, 
the aforesaid Tender shall remain open for acceptance by RECPDCL during the period of validity as 
mentioned in the Tender or any extension thereof as RECPDCL and the Tenderer may subsequently 
agree and if the Tenderer for any reason back out, whether expressly or impliedly, from his said 
Tender during the period of its validity or any extension thereof as aforesaid or      fail to furnish Bank 
Guarantee for performance as per terms of the aforesaid Tender, we hereby undertake to pay 
RECPDCL, New Delhi on demand without demur to the extent of Rs. __________________(Rupees 
________________________________________ only).  
 
We further agree as follows:-  
 
01. That RECPDCL may without affecting this guarantee extend the period of validity of the said 
Tender or grant other indulgence to or negotiate further with the Tenderer in regard to the conditions 
contained in the said tender or thereby modify these conditions or add thereto any further conditions 
as may be mutually agreed to in between RECPDCL and  
the Tender AND the said Bank shall not be released from its liability under these presents by an 
exercise by RECPDCL of its liberty with reference to the matters aforesaid or by reason of time being 
given to the Tenderer or any other forbearance, act or omission on the part of the RECPDCL or any 
indulgence by RECPDCL to the said Tenderer or any other matter or thing whatsoever.  
 



Page 61 of 64 
 

 
 
 
02. The Bank hereby waive all rights at any time in consistent with the terms of this   Guarantee and 
the obligations of the Bank in terms thereof shall not be otherwise     affected or suspended by reason 
of any dispute or dispute having been raised by the Tenderer (whether or not pending before any 
arbitrator, tribunal or court) or any denial        of liability by the Tenderer stopping or preventing or 
purporting to stop or prevent any payment by the Bank to RECPDCL in terms thereof.  
 
 
03. We the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 
the previous consent of RECPDCL in writhing and agree that any charges in the constitution, winding 
up, dissolution or insolvency of the Tenderer, the said Bank shall not be discharged from their liability.  
 
 
NOTWITHSTADING anything contained above, the liability of the Bank in respect of this Guarantee is 
restricted to the said sum of Rs. ________________________________ (Rupees 
____________________________________________________________________ only) and this 
Guarantee shall remain in force till ____________ unless a claim under this guarantee is filed with the 
bank within 60 (sixty) days from this date or the extended date, as the case may be i.e. upto 
___________________________________ all rights under Guarantee shall lapse and the Bank be 
discharged from all liabilities  hereunder.  
 
In witness whereof the Bank has subscribed and set its name and seal here under. 
 
Note: - The date shall be sixty (60) days after the last date for which the bid is valid.  
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ANEXURE-VII 
PERFORMANCE BANK GUARANTEE  
 
M/s REC Power Distribution Company Ltd.,  
Core 4, Scope Complex, Lodhi Road,  
New Delhi – 110003 (INDIA)  
 
(With due stamp duty if applicable)  
 
OUR LETTER OF GUARANTEE NO.:  
 
In consideration of REC Power Distribution Company Ltd., having its office at   
____________________________________________________________ (hereinafter referred to as 
“RECPDCL” which expression shall unless repugnant to the content or meaning thereof include all its 
successors, administrators and executors) and having issued EOI/Work Order No. ___________ 
dated ____________with/on M/s 
________________________________________________________ (hereinafter referred to as “The 
Agency” which expression unless repugnant to the content or meaning thereof, shall include all the 
successors, administrators, and executors).  
 
WHEREAS the Agency having unequivocally accepted to perform the services as per terms and 
conditions given in the EOI/Work Order No._____________________ dated ____________and 
RECPDCL having agreed that the Agency shall furnish to RECPDCL a Performance Guarantee for 
the faithful performance of the entire contract, to the extent of 10% (ten percent) (or the percentage as 
per the individual case) of the value of the EOI/Work Order i.e. 
for________________________________________.  
 
We, _____________________________________________ (“The Bank”) which shall include OUR 
successors, administrators and executors herewith establish an irrevocable Letter of Guarantee No. 
__________________ in your favour for account of ______________________  
(The Agency) in cover of performance guarantee in accordance with the terms and conditions      of 
the EOI/Work Order. 
 
Hereby, we undertake to pay upto but not exceeding ______________ (say  
________________________________ only) upon receipt by us of your first written demand 
accompanied by your declaration stating that the amount claimed is due by reason of the   Agency 
having failed to perform the EOI/Work Order and despite any contestation on the part of above named 
agency.  
 
This letter of Guarantee will expire on ______________ including 90 day of claim period and any 
claims made hereunder must be received by us on or before expiry date after which date this Letter of 
Guarantee will become of no effect whatsoever whether returned to us or not.  
______________________  
Authorized signature  
Chief Manager/ Manager  
Seal of Bank  
Note: The date shall be 90 days after the date of completion of contract. 
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ANNEXURE VIII   -Format for Tax Liability Information 

 
Applicability of following may please be indicated as considered in Price quoted. 

 
i).  Value Added Tax. 
ii). Works Contract Tax & any need of TDS with in same. 
iii) Any Labour Surcharge etc. 
iv). Service Tax whether such ST with or without abetment. Further also intimate the   

applicability of    Reverse Charge Mechanism (RCM) on your price quotes. 
v). Any other Tax /Duty/Levy with details. 
 
 
Note: Please indicate explicitly the applicable rates and other requirements e.g. 
TDS/RCM liability etc on the part of REC PDCL if any. 
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Attachment- I Information for Documents to be uploaded 
1. Complete dully signed Financial Bid Document 
2. PF & ESI Registration Certificate 
3. Format for tax liability information 
4. Annexure‐II (instruction to bidders) 
5. Preamble to schedule of rates (dully filled and signed) 
6. Any other document as specified and attached with financial bid document. 


