

**Amendment-2 dated: 14.08.2018, Ref: NIT No. 1877 dated: 02.08.2018**

**Quantity of LTDB Boxes for 25KVA (3-Ph) Distribution Transformer is revised as below:**

S. No.	Item description	Unit	Delivery Location wise Qunatity		Total Quantity
			Ambassa in Dhalai District	Jirania in West Tripura District	
1	LT Distribution Boxes for 25KVA, 11KV/433V-250V Three Phase Distribution Transformer	Nos.	585	250	835

**Accordingly, financial bid format has been revised as below:**

Supply of Materials for Sub-transmission & Distribution Network in Tripura for electrification works under SAUBHAGYA/DDUGJY										
Name of the Company										
S. No.	Item Description	Unit	Quantity	Per Unit Rate (in Rs.)	Total Amount without GST (in Rs.)	GST Percentage	GST Amount (in Rs.)	Total Amount including GST (in Rs.)	Freight & Insurance (including taxes) (in Rs.)	Total Amount (including GST, Freight & Insurance) (in Rs.)
A	B	C	D	E	F = D x E	G	H = F x G	I = F + H	J	K = I + J
1	Supply of Single Phase 10KVA, 11kv/240V Distribution Transformer, Aluminium wound as per scope of work	Nos.	20							
2	Supply of Three Phase 16KVA, 11kv/433V-250V Distribution Transformer, Copper wound as per scope of work	Nos.	91							

3	Supply of Three Phase 25KVA, 11kV/433V-250V Distribution Transformer, Aluminium/ Copper wound as per scope of work	Nos.	835						
4	Supply of Three Phase 63KVA, 11kV/433V-250V Distribution Transformer, Aluminium/ Copper wound as per scope of work	Nos.	114						
5	Supply of Three Phase 100KVA, 11kV/433V-250V Distribution Transformer, Aluminium/ Copper wound as per scope of work	Nos.	13						
6	Supply of weasel ACSR conductor as per scope of work	KM	462						
7	Supply of (3X35+1X35+1X16)mm <sup>2</sup> LT Aerial Bunched Cable as per scope of work	KM	266						
8	Supply of (1X16+1X25)mm <sup>2</sup> LT Aerial Bunched Cable as per scope of work	KM	1342						
9	Supply of Single Core LT XLPE armoured Cable (1X16 sq. mm) as per scope of work	Meter	2500						
10	Supply of Single Core LT XLPE armoured Cable (1X50 sq. mm) as per scope of work	Meter	5000						
11	Supply of 11 KV Polymer Pin Insulator (3 Nos.) with GI Pin as per scope of work	Set	20000						
12	Supply of 11 KV Polymer Disc Insulator T&C type (3 Nos.) with hardware fittings as per scope of work	Set	10000						
13	Supply of 9KV Station Class Surge Arrester as per scope of work	Nos.	650						
14	Supply of 11 KV Three Pole Drop Out Fuse Unit as per scope of work	Set	300						

15	Supply of Gang Operated Three Pole Air Break Switch unit as per scope of work	Nos.	300						
16	Supply of HT Stay Set (20 mm) as per scope of work	Set	37000						
17	Supply of 7/3.15 mm GI Stay Wire as per scope of work	MT	200						
18	Supply of 8 SWG GI Wire as per scope of work	MT	500						
19	Supply of Spike Rod (20x2500)mm for earthing as per scope of work	Nos.	8000						
20	Supply of LT Distribution Boxes for 10KVA, 11KV/240V Single Phase Distribution Transformer as per scope of work	Nos.	20						
21	Supply of LT Distribution Boxes for 16KVA, 11KV/433V-250V Three Phase Distribution Transformer as per scope of work	Nos.	91						
22	Supply of LT Distribution Boxes for 25KVA, 11KV/433V-250V Three Phase Distribution Transformer as per scope of work	Nos.	835						
23	Supply of LT Distribution Boxes for 63KVA, 11KV/433V-250V Three Phase Distribution Transformer as per scope of work	Nos.	114						
24	Supply of LT Distribution Boxes for 100KVA, 11KV/433V-250V Three Phase Distribution Transformer as per scope of work	Nos.	13						
25	Supply of Single Phase LT Distribution Boxes (4-Way) for Service Connections as per scope of work	Nos.	35000						

26	Supply of Suspension Clamp Assembly as per scope of work	Nos.	50000						
27	Supply of Anchor Clamp Assembly as per scope of work	Nos.	40000						
28	Supply of Dead End Clamp Assembly (Wedge type) for messenger with SS Strips & Buckle as per scope of work	Nos.	40000						
29	Supply of Pre-insulated Bi-metallic socket as per scope of work	Nos.	50000						
30	Supply of AB Cable end cap as per scope of work	Nos.	500						
31	Supply of AB Cable Tie with adjustable locking arrangement as per scope of work	Nos.	50000						
32	Supply of Insulation Piercing Connector (IPC) as per scope of work	Nos.	50000						
33	Supply of Service Clamp Assembly as per scope of work	Nos.	50000						
34	Supply of Jointing Sleeves as per scope of work	Nos.	32000						
<b>Sub-Total (in Rs.)</b>									
<b>Grand Total in figure(in Rs.)</b>									
<b>Grand Total in words (in Rs.)</b>									