
S. No. Item  Page No. / Clause No.   Parameter Description Bidder's Query Response to Pre Bid Query
Change 

Category

1

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part A
1.01 Technical (i)

The bidder must have executed successful erection, testing and 
commissioning of substation of 33 KV/11 KV or 66/11KV voltage 
class and its associated 33 KV/66 KV lines (as the case may be in 
bid) on cumulative basis in last 5 years as on date of bid opening, 
having installed at least 20% of the transformation capacity (i.e. 
Sum of KVA ratings of Power transformers for 33KV/66 KV class and 
sum of KVA ratings of Distribution Transformers for 11KV/22KV 
class as proposed in the bid ) and 20% length each of 33 KV/66KV 
lines and sum of 11KV and LT lines as proposed in the bid, and the 
system so created must be in satisfactory operating condition for at 
least one (1) year as on date of opening of bid,

The bidder must have executed successful erection, testing and commissioning of 
substation of 33 KV/11 KV or 66/11KV voltage class and its associated 33 KV/66 KV lines 
(as the case may be in bid) on cumulative basis in last 5 years as on date of bid opening, 
having installed at least 20% of the transformation capacity (i.e. Sum of KVA ratings of 
Power transformers for 33KV/66 KV class and sum of KVA ratings of Distribution 
Transformers for 11KV/22KV class as proposed in the bid ) and 20% length each of 33 
KV/66KV lines and sum of 11KV and LT lines as proposed in the bid, and the system so 
created must be satisfactorily executed upto the date of opening of bid.

No change No Change

2

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part A
1.2 Commercial
1.02.1

For the purpose of this particular bid, bidder shall meet the 
following minimum commercial criteria in past 5 years from date of 
opening of bid.
i. Experience in single completed work of projects execution in 
electrical Transmission or subtransmission & distribution sector 
costing not less than the amount equal to 50% of the estimated 
amount of the project.
Or
ii. Experience in two completed work of projects execution each in 
electrical Transmission or sub-transmission & distribution sector 
costing not less than the amount equal to 40% of the estimated 
amount of the project individually.
Or
iii. Experience in three completed work of projects execution each 
in electrical Transmission or sub-transmission & distribution sector 
costing not less than the amount equal to 30% of the estimated 
amount of the project individually.

For the purpose of this particular bid, bidder shall meet the following minimum 
commercial criteria in past 5 years (including Current Year) upto the date of Bid 
Opening:

i. Cumulative experience of projects execution in electrical Transmission or sub-
transmission & distribution sector equivalent to 80% of the estimated value of the 
project in the proposed Bid.

Kindly refer the revised QR. Amendment

3

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part A
1.2 Commercial
1.02.3

Minimum Average Annual Turnover (MAAT) for best three years 
out of last five financial years of the bidder should not be less than 
Rs.84.70 Cr. In case a bidder is quoting for more than one project, 
Pre-Qualification requirement shall be examined on the basis of 
sum of project wise requirements of MAAT of all quoted projects.

Minimum Average Annual Turnover (MAAT) for best one year out of last five financial 
years (including F.Y. 2018-19) of the bidder should not be less than Rs. 84.00 Cr. In case a 
bidder is quoting for more than one project, Pre-Qualification requirement shall be 
examined on the basis of sum of project wise requirements of MAAT of all quoted 
projects.

Kindly refer the revised QR. Amendment

4

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part A
1.2 Commercial
1.02.4

Bidder shall have liquid assets (LA) and/ or evidence of access to or 
availability of fund based credit facilities of not less than Rs 28.23 Cr 
and the Banker should confirm that the Credit facility is earmarked 
for the Work specified under Bid on receipt of the Bid. Liquid assets 
would include cash (and equivalents), bank deposits, securities that 
can be freely traded and receivables which has general certainty of 
getting received. In case a bidder is quoting for more than one 
project, Pre-Qualification requirement shall be examined on the 
basis of sum of project wise requirements of LA of all quoted 
projects.

Bidder shall have liquid assets (LA) and/ or evidence of access to or availability of 
fund/non fund based credit facilities total sanctioned limit should not be less than Rs. 
28.23 Cr and the Banker should confirm that the Credit facility is earmarked for the 
Work specified under Bid on receipt of the Bid. Liquid assets would include cash (and 
equivalents), bank deposits, securities that can be freely traded and receivables which 
has general certainty of getting received. In case a bidder is quoting for more than one 
project, Pre-Qualification requirement shall be examined on the basis of sum of project 
wise requirements of LA of all quoted projects.

Kindly refer the revised QR. Amendment

5

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part B
2.01.1

A certificate from banker (as per format) indicating various fund 
based/non fund based limits sanctioned to the bidder and the 
extent of utilization as on date Such certificate should have been 
issued not earlier than three months prior to the date of bid 
opening. Wherever necessary, the employer may make queries 
with the Bidders’ bankers.

A certificate from banker (as per format) indicating various fund based/non fund based 
limits sanctioned to the bidder and the extent of utilization as on date. Such certificate 
should have been issued not earlier than three months prior to the date of bid opening. 
Wherever necessary, the employer may make queries with the Bidders’ bankers.

No change No Change

6

Vol-I, Annex-A of Sec-III, 
Qualification of the Bidder
1.0 Pre Qulification Criteria - Part B
2.01.2

The complete annual reports together with Audited statement of 
accounts of the company for last five years of its own (separate) 
immediately preceding the date of submission of bid.

The complete annual reports together with Audited/Projected statement of accounts of 
the company for last five years of its own (separate) immediately preceding the date of 
submission of bid.

No change No Change

Response to Pre-Bid Queries against NIT No. 0991 dated: 06.06.2019 for Srinagar Circle under IPDS/PMDP Schemes                                     Date: 20.06.2019



7 GCC, 5.3

As per GCC, clause no. 5.3 - "The Contractor shall acquire in its 
name all permits, approvals and/orlicenses from all local, state or 
national government authorities or public service undertakingsin 
the country where the Site is located that are necessary for the 
performance of the Contract, including, withoutlimitation, visas for 
the Contractor"s and Subcontractor’’s personnel and entry permits 
for all imported Contractor“s Equipment. The Contractor shall 
acquire all other permits, approvals and/orlicenses that are not the 
responsibility of the Employer under GCC Sub-Clause 6.3 hereof and 
that are necessary for the performance of the Contract."

Kindly clarify whether the ROW acquistion, cost of ROW,Statutory Approval Charges 
inspection fee, Forest clearance, Corporation clearance and Road restoration Charges 
etc. is in the scope of Employer or Contractor.

Owner (JKPDD) shall only pay the compensation component, 
whereever required. Further Owner/ Employer shall facilitate the 
ROW issues for which the details/reports shall have to be drafted 
by Bidder. However Bidder shall pay the necessary costs as 
mentioned in the tender Sub Clauses GCC 5.3 & GCC 6.3. 

No Change

8 General General General there is no details of locations Location shall be Entire Srinagar Town (Srinagar MC + BB Cantt). Clarification

9
Technical Specifications of 11kV 
Capacitor Bank

Specification for 11k.v Capacitors. Specification for 11k.v Capacitors. There is no specification for 11k.v Capacitors. To be provided
Already provided at Page No. 638 of TS in tender document. 
However vendor should consider rating mentioned in price 
schedule for submission of offer.

Clarification

10 BOQ Steel Structure for 11kV & 33 kV Line. Steel Structure for 11kV & 33 kV Line.

Quantity of poles & associated items
 33k.v and 11k.v line items does not have rates supporting steel structure (V Cross Arm 
etc),stay sets ant climbing deviceetc. But this is available in L.T. Line items. Confirm if 
this items rates are applicable for 33k.v &11 k.v Line also

Any item specified in the BOQ can be used for any activity. So the 
item rates given anywhere in LOA shall be applicable for all type 
of Jobs.

Clarification

11 BOQ
Conrcreting of Pole in 11 kV &
33 kV Line.

Concreting of Pole in 11 kV &
33 kV Line.

Concreting of poles available in L.T Line items But is not shown in 33& 11 K.V lines. To 
confirm that rate of concreting under LT line is applicable for 33&11K.V line poles also.

Concreting activity has been used for all type of poles and 
changed in cubic metre to be decided as per approved GA 
drawing.

Clarification & 
Amendment

12 BOQ BOQ Item No.51 to 57. - Meter Box. BOQ Item No.51 to 57. - Meter Box.
Meter boxes with C.T Items -51 to 57. To confirm there no meter to be considered 
against these items. Pl confirm

Not required, DLMS type Meter for DT Metering is asked as 
separate line item in BoQ

Clarification

13 BOQ BOQ Item No.112 to 115. - Civil works BOQ Item No.112 to 115. - Civil works

For 33 kV UG line the quantity civil work for laying cable in pipe is Indicated (item no 112 
to 115). The qty appears to be small.
The quantity of 33 k.v cables is approx. 44 k.m To confirm rate under above is applicable 
for all 33 kv cable.

Contractor to refer Annexure 7B - Scope of Works. Final Quantity 
shall be based on the actual quantity erected after necessary site 
survey and drawing approval. 

Clarification & 
Amendment

14 BOQ
BOQ Item No.63 to 68, Distribution 
Transformer.

BOQ Item No.63 to 68, Distribution Transformer.

As per Technical Specification of 3 Phase- Distribution Transformer, Pg. No. 421 Clause 
No 23. “No cable box shall be provided in transformer below 200 kVA. Above 200kVA, 
Cable Boxes shall be provided on both HV & LV side.” But as per BOQ Item No. 63 to 68 , 
for rating of 25 kVA, 63 kVA, 100 kV and 200 kVA required LV Box. - Kindly Confirm.

The LV box are required for all DTs as per BOM in price bid 
format.

Clarification

15 BOQ
BOQ Item No. 66 and 68, 250 kVA & 400 kVA 
DTR

BOQ Item No. 66 and 68, 250 kVA & 400 kVA DTR
As per Technical Specification of 3 Phase- Distribution Transformer , “Above 200 kVA, 
Cable Boxes shall be provided on both HV & LV side.” But as per BOQ Item No. 66 & 68, 
for rating of 250 kVA and 400 kVA required LV Box only." - Kindly Confirm.

Only LV box are required for all DTs as per price BOM as BOM 
supersedes the technical specifications.

Amendment 

16 Drawing Drawing Drawing
Associated Civil Drawings are not avaliable in Tender Documents. Kindly furnish the 
same.

Bidder need to refer the drawings mentioned in the tender 
document, All other drawings needs to be submited by vendor 
along with design parameters.

Clarification

17 Drawing Drawing Drawing Kindly provide substation Site Plan , Single Line Diagram and Plan Layout.

Bidder need to visit site for more details directly, details of our 
project manager deputed at Srinagar will be shared with the 
interested bidders. SLD shall be as per technical details 
mentioned in the tender document.

Clarification

18
Repair of foundation of existing 
DT's by cement/plastering

Price schedule:                    
S No:78

Please provide reference drawings of existing DT's foundation with 
each voltage capacity to achieve plastering quantity.

Please provide reference drawings of existing DT's foundation with each voltage 
capacity to achieve plastering quantity.

Bidder need to visit site for more details directly, details of our 
project manager deputed at Srinagar will be shared with the 
interested bidders.

Clarification

19
Dismantling of old foundation and 
preparing new foundation for 
400/630/1000kVA DTR's

Price schedule:                    
S No:79/80/81

Please provide reference drawings of existing DTR's foundation as 
well as new foundation drawing and which type of foundation to be 
provided, pole or plinth mounted. Please confirm.

Please provide reference drawings of existing DTR's foundation as well as new 
foundation drawing and which type of foundation to be provided, pole or plinth 
mounted. Please confirm.

Plinth foundation have been considered for rating 400kVA & 
630kVA and for rest DTRs, pole mounting arrangement has been 
considered.

Clarification

20
Cutting of trench in puckka area & 
restoration of the site as original.

Price schedule:                    
S No:113-(F)U/G Line with 33kV 
Cable 

a).We pre assume that road cutting compensation will be provided 
by RECPDCL. Please confirm                                                                                                                                                                                                                                   
b).Provide reference drawings of existing road or sketch of layers to 
restoration purpose.

a).We pre assume that road cutting compensation will be provided by RECPDCL. Please 
confirm                                                                                                                                                                                                                                   
b).Provide reference drawings of existing road or sketch of layers to restoration 
purpose.

a).  Restoration charges for road cutting shall be borne by bidder. 
Also, contractor has to coordinate for the same. However, any 
Assistance required, the same shall be done by Employer/Owner. 
Kindly refer the revised Price sheet.
b). Bidder need to visit site for more details directly, details of our 
project manager deputed at Srinagar will be shared with the 
interested bidders.

Clarification

21
33kV D/C cable laying in open 
trenches

Price schedule:                    
S No: 113-(F)U/G Line with 33kV 
Cable 

Please provide trench drawings or detailed specification for trench 
works (Trench dimensions, sand filling, tiles, tape, backfilling etc.,)

Please provide trench drawings or detailed specification for trench works (Trench 
dimensions, sand filling, tiles, tape, backfilling etc.,)

Technical details required for laying is mentioned in the 
description of activity in price schedule. Kindly, refer amended 
price bid.

Clarification

22
33kV D/C cable laying in HDPE 
pipes(200mm dia) in trench

Price schedule:                    
S No:113-(F)U/G Line with 33kV 
Cable 

Please provide specification for HDPE pipe      (Grade, pressure 
etc.,)

Please provide specification for HDPE pipe (Grade, pressure etc.,) Necessary details have been mentioned in Price schedule. Amendment

23 Cable route markers
Price schedule:                    
S No:114-(F)U/G Line with 33kV 
Cable 

Please provide drawings of route markers. Please provide drawings of route markers.
Bidder to provide cable route markers as per general standard 
practice in Discoms/ SEBs.

Clarification

24
Digging of trench for laying 33kV 
cable in RCC pipes

Price schedule:                    
S No:115-(F)U/G Line with 33kV 
Cable 

Please provide trench drawings or detailed specification for trench 
works (Trench dimensions, sand filling, tiles, tape, backfilling etc.,)

Please provide trench drawings or detailed specification for trench works (Trench 
dimensions, sand filling, tiles, tape, backfilling etc.,)

33kV cable Laying drawing added Clarification



25
33kV cable laying in RCC 
pipes(200mm dia) in trench

Price schedule:                    
S No:115-(F)U/G Line with 33kV 
Cable 

Please provide specification for RCC pipe (Grade, pressure etc.,) Please provide specification for RCC pipe (Grade, pressure etc.,) Kindly refer the amended price bid Clarification

26 Fencing for RMU
Price schedule:                    
S No:120-(G)RMU

Please provide fencing drawing for RMU. Please provide fencing drawing for RMU.
Fencing shall be of appropriate height as per CEA guidelines and 
necessary space shall be provided for movement around RMU 
inside fencing.

Clarification

27
Foundations & plinth for 33kV 
RMU (3/4/5 Way)

Price schedule:                    
S No:125/127/129-(G)RMU

Please provide foundation drawing or specification for RMU. Please provide foundation drawing or specification for RMU.
It will be manufacturer specific and have to be submitted by 
vendor for approval.

Clarification

28
Construction of shift quarters for 
JE & SBA

Price schedule:                    
S No:187-(I)Substation

Please provide detailed drawing for construction of shift quarters 
for JE & SBA and also provide plinth area of building per one no.

Please provide detailed drawing for construction of shift quarters for JE & SBA and also 
provide plinth area of building per one no.

Shift Quarters shall be proposed based on availblity of space in 
Srinagar region.

Clarification

29 Completion Time
ITB Clause No. 24.1C, Appendix-4 
(time schedule)

Project Completion schedule is 12 months.
Moreover as per ITB clause no 24.1(c) the completion period for this tender is 12 
months only, which is not sufficient for this huge work. We request you to amend the 
completion period by 24 months. 

No change Clarification

30 Sch-I,J 192
Price schedule:                    
S No:192 (I) Substation works

Provide technical specification  for AC distribution board
Already provided at page no. 17 of Scope of work in the tender 
document

Clarification

31 Sch-I,J 193
Price schedule:                    
S No:193 (I) Substation works

Provide technical specification  for DC distribution board
Already provided at page no. 19 of Scope of work in the tender 
document

Clarification

32 Sch-I,J 155
Price schedule:                    
S No:155 (I) Substation works

Confirm 33kv CT ratio ,we are considering 400-200/5-5-1A  and 400-200/5-5A.
CT Ratio shall be 400-200/5-5A for Line Bay & 400-200/5-5-5A for 
Transformer Bay. Kindly refer specs for further information

Clarification

33 Sch-I,J S.NO.22,page 635 of TS
As per revised DDUGJY/IPDS specification R1, bidder should consider control and relay 
panel from approved relay manufacturers or their approved system house/channel 
partner. Please consider this clause for relay and CR panel selection.

Noted. However subject to approval by Owner/Employer Clarification

34 Sch-I,J 194
Price schedule:                    
S No:194 (I) Substation works

Confirm the type of pin insulators and disc insulators whether porcelain or polymer 
type.

It shall be Polymeric Clarification

35 Sch-I,J 157, 158
Price schedule:                    
S No:157 & 158 (I) Substation works

Current rating of 33kv isolator is given as 800A in BOQ whereas in TS,630A given.please 
clarify.

Current rating of 33kv isolator shall be 800A Clarification

36 Sch-I 190
Price schedule:                    
S No:190 (I) Substation works

Please confirm internal electrification of control room should be considered in S.No.190
Yes It is covered under activity of constuction of Control room 
building

Clarification

37 Sch-I,J 197
Price schedule:                    
S No:197 (I) Substation works

Earth mat (50x8mm) unit given as job. please mention in kgs/ MT.
Vendor has to design earthing system with respect to scope of 
work in receving stations to get desired results as per standards.

Clarification

38 Sch-I,J PG clamps and through clamps for BPI were not covered in SS schedules. Please clarify.
It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

39 Sch-I,J 
Indoor and outdoor termination kits for 11kv XLPE cable were not covered in SS 
schedules. Please clarify.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

40 Sch-I,J 11kv pin and disc insulators were not covered in SS schedules. please clarify.
Polymeric insulators are required, however to match exisitng 
configuration in substations, Porcelain insulators may be asked. 

Clarification

41 Sch-I,J 
For 11kv outgoing arrangement STP poles,11kv isolator ,11kv LA s were not covered in 
SS schedules. Please clarify.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

42 Sch-I 
For station transformer,LTDB,11kv AB switch,11kv DO fuse,11kv LA were not covered in 
SS schedules. Please clarify.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

43 A2
11KV Disc Insulators (45KN) along with fittings is given but in TS both Porcelain & 
Polymer disc insulators are given. Please clarify which one has to be considered Polymer 
or Porcelain.

It shall be 45 KN, Polymeric type insulator are required however 
to match exisitng configuration in substations, Porcelain 
insulators may be asked.

Clarification

44 A8
300 mm² Single Core XLPE Cable (1100V),in TS Aluminium/ copper given, kindly clarify 
whether it is of Aluminium or Copper.

It shall be Aluminium Clarification

45 ALL
GI Fabrication material and Bolt & Nuts Qty given in only LT Schedule, Whether we have 
to consider separately for 33kv,11kv & DTR schedules or it may included in LT schedule 
only, kindly clarify.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

46 B28
33 kV Disc Insulators (50 KN) Complete with fitting but in TS 45KN given kindly clarify, In 
TS both Porcelain & Polymer disc insulators are given. Please clarify which one has to be 
considered Polymer or Porcelain.

It shall be 70KN Polymeric insulators. Necessary changes has 
been done in BOM.

Amendment

47 B30 B31
33 kV, 3 Core XLPE Cable, 300 mm2,400 mm2 in TS Aluminium/ copper given, kindly 
clarify whether it is of Aluminum or Copper.

It shall be Aluminium Clarification

48 C 40, 42,42
35, 70 & 120 mm² Single Core XLPE Cable (1100V) in TS Armoured/ Unarmoured given, 
kindly clarify.

It shall be Un-armoured Clarification

49 A B C D
Earthing & Stay sets qtys are not given for 33kV, 11kV & DTR schedules but which are 
given in LT Schedule kindly clarify whether we have to consider separately or it was 
included in LT Schedule.

20mmm Stay set shall be used for 33kv System and 16mm Stay 
set shall be used for HT & LT system. Any item specified in the 
BOQ can be used for any activity. 

Clarification

50 ALL
In Scope of work separate schedule wise Qtys per CKM given, whether we have to 
consider the break up accordingly or as per price schedule.

That is for reference purpose however estimated quantity is 
mentioned in price schedule.

Clarification

51 ALL
Kindly clarify whether this price schedule is as per schedule wise or item wise because  
some 33kv,11kv & DTR line items are in LT schedule and vice versa.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

52 C51
Meter Box with Resin Cast Ring type CTs for DT Metering with suitable rating, is given, 
but DTR rating for box is not specified. Please clarify.

The item has been deleted Amendment

53 C72
Temporary dismantling of existing DTs given. Unit of measurement which was given in 
price schedule as CUM,so only civil work is there or all DT Structure material need to be 
considered. Kindly clarify.

It has been considered per job. All DT Structure needs to be 
considered.

Amendment



54 C76
New/Replacement of LT Distribution Box with mounting clamps for existing 1000 KVA 
DTR with incomer ACB and outgoing MCCBs with  suitable outgoing ckt, LTDB Box size is 
not mentioned in TS. Please clarify.

It shall be in line with other Specifications of other ratings/latest 
standards/industry practices as per transformer rating.

Clarification

55 D85
LT pole (coil Earthing Complete), kindly clarify whether it is only coil earthing or 
including LT pole.

Its only Coil Earthing. LT Pole is given as a separate item. Clarification

56 A5 Technical specifications required of 120 mm² 11 kV AB Cable (3x120+1x95) Specifications have been included. Kindly check the amendment Amendment

57 A6 Technical specifications required of 50 mm² 11 kV AB Cable (3x50+1x70) Specifications has been included. Kindly check the amendment Amendment

58 A16 Technical specifications required of Mid Span Straight Throgh Jointing Kit for 11 KV ABC Specifications shall be as per releavnt IS/IEC. Amendment

59 A18 Technical specifications required of 33 kV Disc Insulators(50 KN) Complete with fitting
33kV Insulators shall be Polymeric, 70kN. Relevant IS/IEC can be 

referred.
Amendment

60
ITB Clause No. 24.1C, Appendix-4 
(time schedule)

Project Completion schedule is 12 months.
Looking to the physical terrain & Challenges in Srinagar of J&K and considering volume 
of works involve in this package, it is requested , please consider the time for 
completion 24 Months (Twenty Four Month)  instead of 12 month .

No change Clarification

61 It is noticed that following items not considered in price schedule.
62 ·         Galvanized Structure for Line Works
63 ·         Galvanized Nuts& Bolts
64 ·         Danger Plate with Clamps
65 ·         Anti-Climbing Device with Clamp
66 ·         Earthing of Poles
67 ·         Structure for guarding works.
68 ·         Suspension/ Tension Clamp for 11KV line by ABC.
69 Kindly clarify/consider in price schedule.
70 It is noticed that following items not considered in price schedule.
71 ·         Galvanized Structure for Line Works
72 ·         Galvanized Nuts& Bolts
73 ·         Earthing of Poles
74 ·         Structure /GI wire for guarding works.
75 ·         Complete Stay set
76 Kindly clarify/consider in price schedule.
77 It is noticed that following items not considered in price schedule.
78 ·         Galvanized Structure for Line Works
79 ·         Galvanized Nuts& Bolts
80 ·         Complete Stay set
81 ·         Anti-Climbing Device
82 ·         11KV Pin Insulators/ Disc Insulators with H/W
83 ·         LTDB for 25KVA DTR
84 Kindly clarify/consider in price schedule.

85 Price Schedule (Sl.No-1.D) LT line Kindly confirm type/size of LT pole .In price schedule, it’s not mentioned.
It has already been mentioned, wherever required. For further 
clarifcation bidder may refer annexure 7 B

Clarification

86
Price Schedule (Sl.No-1.D) LT line. 
Item. No.87

20 mm Dia Stay set is considered for LT line. In General, as per REC Guideline, 16mm Dia 
Stay is used for LT /11KV Line. Kindly check.

20mm Stay set for 33kv System and 16mm Stay set for HT & LT 
system.

Clarification

87
Price Schedule (Sl.No-1.I) Sub 
Station work. Item. No.151

It’s understood that that Control & Relay panel for 6.3MVA Trf is without differential 
protection. Kindly confirm.

Differential relay is required for 6.3MVA Transformer also. Kindly 
refer BOM and consider it as superseded on specification.

Clarification

88
Price Schedule (Sl.No-1.I) Sub 
Station work. Item. No.155

Kindly confirm the CT Ratio of 33KV CT?
CT Ratio shall be 400-200/5-5A for Line Bay & 400-200/5-5-5A for 
Transformer Bay

Clarification

89
Price Schedule (Sl.No-1.I) Sub 
Station work. Item. No.161 to 164

Kindly provide TS of Control Cable, FRLS type.
Already provided in the tender document, bidder needs to refer 
Technical specifications for clarification.

Clarification

Clarification

Clarification & 
Amendment

Price Schedule (Sl.No-1.A) 11KV 
Line

Price Schedule (Sl.No-1.B) 33KV 
Line

Price Schedule (Sl.No-1.C) DTR

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

LTDB for 25kVA has been included.



90
Price Schedule (Sl.No-1.I) Sub 
Station work. Item. No.208 & 209

As per attached TS of Capacitor Bank, NCT is requiring whereas as per BOQ description 
RVT is require. Kindly confirm which one we shall consider.

Kindly refer brief technical details in BOM along with technical 
specifcations.

Clarification & 
Amendment

91
Price Schedule (Sl.No-1.C) DTR. 
Item No.60.

Kindly provide TS of TPN switch Disconnector Fuse unit 32 Amp.
The item has been deleted from the bid. Kindly refer the 
amended price bid.

Clarification & 
Amendment

92 Kindly provide the breakup of 24 Nos 33KV Control & Relay Panel. Kindly refer the amended price bid
93 ·         No of Trf. Panel  & Kindly refer the amended price bid
94 ·         No of Differential & No of without differential panel. Kindly refer the amended price bid

95
Price Schedule (Sl.No-1.D) LT line. 
Item No. 92 & 93

Huge quantity of structural steel & Nuts & bolts are considered in price schedule. Kindly 
review.

Structural Steel quatity is for all acitivities. Clarification

96
Price Schedule (Sl.No-1.I) Sub 
Station work

Conductor & Hardware are not considered in Sub Station Schedule. Kindly review. 
It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

97 Following items not match in DTR Schedule.
98 ·         No of DTR Consider –3006 Nos
99 ·         LTDB consider for -1458 Nos

100 ·         LTCT Meter Consider -5749 Nos
101 ·         LA consider -1800 Sets
102 ·         GOAB Consider-3070 Sets
103 ·         DO Fuse Consider -3090 Nos
104 ·         Isolator Consider – 223 Nos
105 ·         Poles for installation of DTs.- Nil
106
107 Kindly clarify.

108
Price Schedule (Sl.No-1.I) Sub 
Station work. Item No.154 & 155

No of 33KV VCB is not match with No of 33KV Control & Relay Panel. Kindly review.
Scope of work contains both New and Augmentation works. 
Kindly refer amended price bid for further reference.

Clarification & 
Amendment

109
Price Schedule (Sl.No-1.A) 11KV 
Line. Item No. 13,14,15,17

It is understood that Jointing/Termination Kit is a part of Sub Station. Kindly shift the 
same from 11KV line schedule to Substation schedule.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

110
Price Schedule (Sl.No-1.A) 11KV 
Line. Item No. 8

1100 V Grade cable (3CX300Sq.mm) appeared in 11KV Schedule. Kindly review. 
It is single core LT cable. It is included in price schedule. Any item 
specified in the BOQ can be used for any activity. 

Clarification

111 General
As per Technical Specification, Service condition to be confirmed by PIA as per locality of 
the project. Kindly confirm?

Project works to be carried out in Sringar region having following 
climatic conditions;
Maximum altitude above sea level=2000m
Maximum ambient air temperature=50° C
Maximum daily average ambient air
temperature=40° C
minimum ambient air temperature=-10° C
maximum temperature attainable by an object
exposed to the sun=60 ° C
maximum  yearly  weighted  average  ambient temperature=32° 
C
maximum relative humidity=100%
average  number  of  thunderstorm  days  per annum (isokeraunic 
level)=70
average number of rainy days per annum=120
average annual rainfall=1500 mm
maximum wind pressure=260Kg/m²

Clarification

112
Price Schedule (Sl.No-1.C) DTR Item 
Sl.No.60

Kindly confirm whether TPN Switch Disconnector                 (32 Amp) require as spare or 
same is require in LTDB box.

TPN Switch discconnector of suitable rating is required in LTDB 
box as mentioned in technical specifications of LTDB in the 
tender document.

Clarification 

113

114

115
Price Schedule (Sl.No-1.D) LT line 
.Item No. 85

For construction of 1120 KM (Approx.) LT line, only 9558 Nos Poles are considered in 
price schedule. Please review.

Most of the cable will be used for replacement of bare 
conductor.

Clarification

116
Price Schedule (Sl.No-1.G) RMU 
.Item No. 118,120,123

For Installation of 6 Sets of RMU, 32 Set of Foundation, 32 Set of Fencing are considered 
in schedule. Please do the necessary correction.

Bidder need to refer amended price bid for further clarifications
Clarification & 
Amendment

117

Price Schedule (Sl.No-1.C) DTR Item 
Sl.No.51 (Meter Box with Resin 
Cast CT Ring Type for DT Metering 
with suitable rating.

Kindly confirm the rating of DT metering box?
It shall be suitable for full Load current rating of respective DTRs 
including 20-25% of overloading.

Clarification

118
Price Schedule (Sl.No-1.I) Sub 
Station work.

Internal Electrification works is not considered in price schedule. Kindly Check & 
Incorporate.

It is included in the activity of construction of control room 
building in price schedule

Clarification

119
Technical Specification of 33KV 
RMU

Kindly provide us the SLD for the 33KV RMU. The requirements in Specs & BOQs are 
having discrepancies. The specification does not mention anything about aux PT & in the 
BOQ below, it is mentioned Aux PT.

Aux. PT shall be included in RMU and the same shall be as 
recommended by OEM and as per the industry standards.

Clarification

120
Price Schedule (Sl.No-1.J) R&M 
work of Sub Station. Item No.241 to 
255

Quantity of aforesaid Items may please be review as Quantity seems higher side. -

121
Price Schedule (Sl.No-1.D) LT line 
.Item No.90 & 85

. LT Pole considered in said schedule 9558 Nos whereas Concreting of Poles considered 
25239 Nos. Please clarify.

Concreting of pole applicable for all STP poles and it has been 
considerd in cubic metre based on approved drawing,

Clarification

122
Price Schedule (Sl.No-1.J) R&M 
work of Sub Station. Item No.232 to 
234

. Unit of Measurement may please be check. It would be Cubic Meter instead of 
Sq.Metre

Noted, correction done in price bid
Clarification & 
Amendment

123 Kindly provide drawing/details of following. -

124 ·         Fencing of RMU with wire mesh
Fencing shall be of appropriate height as per CEA guidelines and 
necessary space shall be provided for movement around RMU 
inside fencing.

Clarification

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

Clarification & 
Amendment

Clarification
It is understood that 33KV Grade cable along with Kit are part of UG Line with 33KV 
Cable (Sl.No.F). Kindly review & necessary correction may please be done.

Price Schedule (Sl.No-1.I) Sub 
Station work. Item. No.217

Price Schedule (Sl.No-1.C) DTR

Price Schedule (Sl.No-1.B) 33KV line 
.Item No. 30,31,36&37

Civil Works

Bidder need to refer price schedule, there may be possiblity of 
replacement of some of the items under R&M works, which has 
been separated now. 
Kindly consider poles for DTR mentioned elsewhere in price 
schedule.



125 ·         Cable tray
Cable tray of suitable size shall be used for control cables. Kinly 
refer the specifications.

Clarification & 
Amendment

126 ·         Shift Quarters for JE and SBA for 33/11KV SS.
Shift Quarters shall be proposed based on availblity of space in 
Srinagar region.

Clarification

127
It is observed in aforesaid schedule that unit of measurement are in Job. Please provide 
details of JOB we will consider, otherwise replace the same with their actual 
measurement.

128 1.       Item No. – 182, 186,189.191  : Cum
129 2.       Item No- 197 & 198  :  Kg or MT 
130 Volume-I : Section-VII

131
Scope of Works (Page No.102). 
Table –I

132
Flooring & Skirting--- Precast 
Terrazzo tiles 

133

134 General 
We understand that some of Engineering drawing /documents including Vendor 
Drawing /GTP have been approved under this package. Kindly provide us the same.

Vendor may see/collect the approved drawings in RECPDCL 
office, Noida.

Clarification

135 General 
As discussed in pre-bid meeting, kindly bifurcate the common items such as structure, 
Nuts& Bolts, Hardware, Poles etc. etc. in respective schedule.

It is included in price schedule. Any item specified in the BOQ can 
be used for any activity. 

Clarification

136
Construction of RCC Road & Drain  
in Sub Station

Kindly incorporate those items in price schedule which are missing. 
These activities are included in the price schedule, under activity 
of developemnt of land.

Clarification & 
Amendment

137
New & Augmentation of Line and 
Sub Station works

As discussed during pre-bid meeting, Kindly bifurcate R&M of works and New Works 
separately to get better clarity & submit the competitive offer.

Dismantling of lines and poles have been considered as separate 
item for all augmentation and R&M works.

Clarification

138
R&M of LT line and 11KV Line 
works

It is understood during discussion of pre-bid meeting that there are good percentage of 
works involve in R&M of line works. So, you are requested please incorporate item of 
dismantling of existing line materials including conductor & cables and return the same 
to JKPDD store.

Dismantling of lines and poles have been considered as separate 
item for all augmentation and R&M works.

Clarification

139
140

141 Price Schedule-Slo.no.A-9
8 Mtr. long Steel Tubular Pole with welded 
steel base plate 

Please provide the detailed TS of 8 Mtr. Steel Tubular Pole

The tubular steel poles (8 Mtr, SP15, 410MPa) shall conform to 
the latest edition of Indian Standard specification IS: 2713 (Part –
I, III): 1980 or any other authoritative standards (as amended up-
to- date) except where specified
otherwise in this specification

Clarification

142 Price Schedule-Slo.no.I-165 & 164

30V Battery bank, 100AH of 15 nos. Cells of 2 
V each sealed maintenance free VRLA type , 
high impact polyprophelene copolymer 
container, flame retardant 

TS not available, please provide
Vendor should submit the GTP based on brief specifications 
metioned in price schedule guided by relevant IS standards.

Clarification

143 Price Schedule-Slo.no.A-5 & 6
120 Sq.mm. 11KV AB Cable (3x120+1x95) & 50 
Sq.mm. 11KV AB Cable (3x50+1x70)

TS of These AB cable are not available in Tender documents, Please provide. TS of 11kv AB Cables are provided now.
Clarification & 
Amendment

144 Price Schedule-Slo.no.D-86 120 Sq.mm. LT AB Cable (3x120+1x16+1x95) TS are not available in tender documents, please provide TS of LT AB Cables are provided now.
Clarification & 
Amendment

145 Price Schedule-Slo.no.C-48 & 50

“LT Distribution Box with mounting clamps for 
400KVA DTR with MCCBs with suitable 
incoming & outgoing ckt.” & ““LT Distribution 
Box with mounting clamps for 250KVA DTR 
with MCCBs with suitable incoming & 
outgoing ckt.”

TS are not available in tender documents. Please provide

Volume-III : Section-I
Technical Specifications
Clause No. 20 (63,100,200,250, 400, 630 & 1000 kVA L.T. 
Distribution Box)

Clarification 

146
Price Schedule-Slo.no.A-2 & 4 AND 
Price Schedule-Slo.no.B-28 & 29

11KV Disc & Pin Insulator AND  33KV Disc & 
Pin Insulator

For which Specifications of Porcelain Type & Polymeric Type both are provided in tender 
documents. Please confirm which specification is to be considered.

It shall be Polymeric. However to match existing configuration, 
porcelain insulators may be considered in small quantities.

Clarification 

147 Price Schedule-Slo.no.I-189
Construction of RCC foundation for 33/11 KV 
Power Transformers 

Please provide the drawings of Power Transformer foundation.
Drawings of Power tranfomer foundation shall have to be 
submitted by vendor based on approved GTP of PTR and Site 
conditions.

Clarification 

148 Price Schedule-Sl.no. I- 208 & 209

12KV, 2.4 MVAR Capacitor Bank with 
VCB.....................accessories. AND 12KV, 3.6 
MVAR Capacitor Bank with 
VCB.....................accessories

TS of capacitor bank are not available in Tender documents. Please provide.
Already provided at Page No. 638 of TS in tender document. 
However vendor should consider rating mentioned in price 
schedule for submission of offer.

Clarification 

149 Price Schedule-Sl.no. I- 192 & 193 ACDB & DCDB Detailed Specification/SLD is not available in tender documents. Please provide
Brief specification is mentieond in Volume 1 section 8 Scope of 
work. Clause no. 8 and 9 of tender document

Clarification 

150 Price Schedule-Sl.no. I- 188 & 190
Yard Lighting & Control Room Building 
Electrification Work.

Please provide the details specification for Yard & Control room lighting. For yard lighting, kindly refer price schedule for technical details Clarification 

151
ITB Clause No. 24.1C, Appendix-4 
(time schedule)

Project Completion schedule is 12 months.
Due to Hilly & difficult Area and Large volume of work, 12 months Completion Period is 
not sufficient for this project and we would request at least for 18 Months from the date 
of LOA.

No change Clarification 

152 Volume-I : Section-VI
Appendix-1: TERMS AND PROCEDURES OF 
PAYMENT-Advance payment shall be interest 
bearing.

We would request you to allow the interest free advance so that we can avail it which 
will help us to procure the material fast by which supply of material at site as well as 
progress of project will be expedite.

Not accepted Clarification 

ClarificationKindly refer the revised QR.Kindly provide us the Estimate amount of the project to meet the QR.Volume-I : Annexure-A of Section-III  
QUALIFICATION OF THE BIDDER. 

Clarification

ClarificationBidder need to follow the tender document

We request you, kindly consider vitrified tiles in place of pre cast terrazzo tiles in control 
room Building as Pre-cast terrazzo tiles are outdated and not generally used in normal 
practice and these tiles are not easily available in the market On the other side, Vitrified 
tiles are available in store in a ready to ship Condition. The sizes of pre-cast terrazzo tiles 
are 30cm x30cm and it will not be easy to clean and maintain. Vitrified tiles are large 
variety of designs, colours, sizes and printed and textures and easy to clean.

Civil Works

Price Schedule (Sl.No-1.I) Sub 
Station work. Item No.182, 
186,189,191,197,198,

Bidder need to refer BOM mentioned in 1a annexure to scope of 
work and the amended price bid for further clarifications. It will 
remain as Job.



153
Volume-I : Annexure-A of Section-
VII: General Technical Instructions: 
Clause No. 3.1( f)

In referred clause , there is mentioned that 
Bidder need to comply the material 
specifications as per relevant IS while 
considering the climatic conditions of Srinagar 
region i.e. altitude of 2000 m above sea level 
and temperature range of -10 to 50 deg C 
whereas  in TS of Power Transformer, clause 
no. 3. SERVICE CONDITIONS: there is 
mentioned that Maximum altitude above sea 
level shall be 5000 M for Hilly area.

Please clarify and confirm that which altitude is to be considered for substation 
Equipments and Meters for this project.

Project works to be carried out in Sringar region having following 
climatic conditions;
Maximum altitude above sea level=2000m
Maximum ambient air temperature=50° C
Maximum daily average ambient air
temperature=40° C
minimum ambient air temperature=-10° C
maximum temperature attainable by an object
exposed to the sun=60 ° C
maximum  yearly  weighted  average  ambient temperature=32° 
C
maximum relative humidity=100%
average  number  of  thunderstorm  days  per annum (isokeraunic 
level)=70
average number of rainy days per annum=120
average annual rainfall=1500 mm
maximum wind pressure=260Kg/m²

Clarification

154 Price Schedule-Sl.no. A-11KV Line AB Cable Accessories not Reflecting in BOQ
Who will supply AB cable Accessories (suspension & tension clamp with eye hook) in 
case of 11KV HT Line as it is not reflecting in Price schedule

AB cable accessories has been mentioned in BOQ however now 
has been bifurcated for 11kV and LT system

Amendment

155 Price Schedule-Sl. No. I-159 & 160 Qty. for 33KV LA & 11KV LA in Set .  Please clarify  whether 1 set means “ 3nos of  LA”. Yes Clarification

156 Price Schedule-Sl. No. C-69 Qty. for DO Fuse is in Set .  Please clarify  whether 1 set means “ 3nos of  1ph DO Fuse”. Yes Clarification

157 General
Whether land related to proposed 33/11KV receiving stationare acquired or not. Please 
clarify

Most of the lands have been identified and acquired out of total 
proposed under the scope of work. Vendor may visit the sites if 
required.

Clarification

158 General
As we come to know that some work has already been done partially under above said 
scheme hence please clarify about the methodology to deal with already 
procured/processed/partially excuted work at sites.

Already procured items will be provided to the successful bidder 
for installation and cost of erection shall only be given in such 
case. The erection works already executed shall be ascertained 
by joint site visit and susccesful bidder shall be paid for the 
balance works.

Clarification

159
Sl. No. 5 of Vol-I:Section-V, Special 
Conditions of Contract (SCC)

All the payments of project cost of 
infrastructure to the Contractor shall be made 
by JKPDD strictly out of the funds received 
from PFC on behalf of the Owner.

Kindly read as "All the payments of project cost of infrastructure 
to the Contractor shall be made by RECPDCL strictly out of the 
funds received from PFC/MoP on behalf of the Owner".

Clarification

160

 Vol-I:Section-V, Special Conditions 
of Contract (SCC), "Other 
Conditions applicable for this 
composite tender", Pg. no. 116 of 
tender document.

Addition of Clause
7. RECPDCL reserves right to place LoA for one package only i.e. 
Package-A of IPDS & PMDP schemes that too with variation of  + 
20% on amount based on final discovered price.

Amendment

161 Volume I: Sec 1 IFB Tender cost of Rs. 25,000/- submission mode

Vendor needs to submit the tender fee in the form of DD in favor
of "REC Power Distribution Company Limited" payable "New 
Delhi" in a separate envelope along with hard copy of bid
documents.

Clarification

162
Vol-I: Section-VI, Sample Forms & 
Procedures

Acceptance form for participation in reverse
auction event

Kindly refer Annexure 8 of Vol-I: Section-VI, Sample Forms & 
Procedures, Pg. no.202 of tender document.

Clarification

Note: The description of materials/activities in price schedule shall supercede the the description in Annexure-7 b under scope of work sheet to that extent mentioned in price schedule. 
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